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Sl. 
No Clause of RFP Reference Bidder Query Reply to Query 

1. Clause 2.2.1 The Client will endeavour to respond to the 
queries not later than 2 (two) weeks prior to the 
Proposal Due Date. The responses will be sent by 
fax or e-mail. The Client will post the reply to all 
such queries on Central Public Procurement 
Portal and on DMICDC website. 

To prepare a comprehensive proposal with all the tender 
requirements it will be tough to submit the proposal 
within 2 weeks of pre bid queries. We request you to 
please allow the bidder minimum 3 weeks’ time post 
receipt of pre bid comments. 

Refer corrigendum 2 

2. Clause 2.5.2 The scanned copy of the bid security shall be 
submitted online at the time of submission of 
bid proposals. The hard copy of the bid security 
in the form of Bank Guarantee shall be 
submitted at the Client’s office before last date 
of submission of proposals. Applicants whose 
bid security is not received by the Client before 
the last date of submission, their proposals will 
be rejected. 

The bankers take more time now a days to issue the BG. 
Please allow the bidder to submit the original BG within 
3-4 working days after submission of bid. Please confirm 

The conditions of the RfP 
remains unchanged. 

3. Clause 2.7.3 
Point No. 1 

The team leader proposed must be permanent 
full-time employees of the firm. It is desirable 
that the other key staff be either permanent full-
time employees of the firm or have a dedicated 
full-time contract to work on this project. 

We request you to modify this clause as follows: 
It is desirable that the 50% of other key staff be 
permanent full-time employees of the firm. 

The conditions of the RfP 
remains unchanged. 

4. Clause 2.7.3 Point 
no.2 

If any key staff proposed is not a permanent 
employee of the Applicant (including in case of a 
JV, of its members), a certificate from the key 
staff along with his current employer must be 
furnished mentioning his/ her availability for the 
project. In the absence of such certificate, his/ 
her CV will not be evaluated. 

As it is practically impossible to obtain a certificate from 
current employer of a key staff for future project for non-
permanent staff of a consultant, we request you to 
change this clause as follows: 
 
If any key staff proposed is not a permanent employee of 
the Applicant (including in case of a JV, of its members), 
a certificate from the key staff must be furnished 
mentioning his/ her availability for the project. In the 
absence of such certificate, his/ her CV will not be 
evaluated. 

Refer corrigendum 2 
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5. Clause 2.7.3 Point 
no.10 

Client certifications for the projects listed under 
the experience section. The certifications must 
confirm the project attributes (size, fee, 
duration etc.) and the scope of work on the 
projects. 

DMICDC will appreciate that most of the clients does not 
issue completion certificates with full details as 
mentioned in the clause. We therefore request DMICDC 
to allow to include relevant pages of the contract 
agreement or other approvals given by the Client during 
or after completion of the project to substantiatethe 
desired details. 

Relevant pages of the 
contract agreement or 
other approvals given by 
the Client during or after 
completion of the project 
to substantiate the desired 
details will be accepted. 
However, the essence of 
the initial clause remains 
unchanged. 
 
The conditions of the RfP 
remains unchanged 

6. Clause 2.9.4 S.no. 
c 

Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 
1 out of the two projects shall be an 
international project. Minimum 1 project should 
also have the scope related to EIA studies and 
EIA clearances – No. of Projects 2 

1) Please clarify if projects executed by the Consultant on 
DMICDC corridors are considered as International 
Projects or not? 
 
Also please clarify if the projects executed in India 
through other programs are also considered as 
International Projects. 

Projects outside the 
boundary of India will only 
be considered as 
international projects. 
 
The conditions of the RfP 
remains unchanged 

7. Clause 2.12.3 The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 

There is scarcity of good professionals in the market and 
with so many options available for these professionals, 
the experts move to other organisation more frequently. 
There are 14 key experts, Hence, we request you to allow 
the consultant for substitution upto maximum of 7 
(seven) personnel. 
 
Also, the reduction in remuneration of the key personnel 

The conditions of the RfP 
remains unchanged 
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circumstances up to a maximum of two (2) 
personnel and that too by only equally or better 
qualified and experienced personnel. During the 
course of providing services, substitution of key 
personnel in excess of two 
(2) Key Personnel would call for reduction in the 
remuneration, which will not exceed 80 (eighty) 
percent of the remuneration agreed for the 
Original Key personnel against first replacement, 
Thereafter reduction at the rate of 10% of the 
original quoted rates in respect of each 
subsequent replacement i.e. 70%, 60% and so 
on. 

in excess of two (2) is 20% and thereafter it is 10% which 
is on a very higher side. As a general practice it is only 5% 
and that too under exceptional circumstances. Please 
confirm. 

8. Clause 2.18.3 2. Senior Urban Planner / Senior Master Planner- 
with 15 years’ experience- Should be a 
Postgraduate in urban planning or equivalent 
degree with relevant experience in master 
planning of integrated industrial townships, 
large campuses involving an economic 
component and mixed housing development. At 
least 5 out of the 15 years’ experience should be 
international experience in the planning and 
design of economic clusters or corridors, 
townships, or campus developments. 
3. Senior Infrastructure Planner/ Engineer- with 
15 years’ experience- Should be a Postgraduate 
in Infrastructure Planning/ Engineering or 
related field with relevant experience in 
Infrastructure Planning/ Designing of Integrated 
Industrial Townships, large campuses or area 
development projects. At least 5 out of the 15 

Kindly give a breakup (ranges) for the marking 
consideration i.e., years of experience and no of projects 
in relevant field to analyze the requirement. 
 
Preferably, International experience should be made 
desirable but not compulsory. 

The conditions of the RfP 
remains unchanged 
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years should be international experience in 
Infrastructure planning and designing of 
economic cluster or corridors townships or 
campus developments. 
4. Urban Designer- with 10 years’ experience- 
Should be a Postgraduate in urban design or 
equivalent degree with relevant experience in 
master planning or urban design of integrated 
industrial townships, large campuses involving 
an economic component and mixed housing 
development. At least 3 out of the 10 years’ 
experience should be international experience 
in the planning and urban design of economic 
clusters or corridors, townships, or 
campusdevelopments. 

9. Clause 2.18.4 B3 Overseas / International Experience Please clarify the International Experience of the expert 
to be considered during evaluation. 

Experience of Projects 
executed outside the 
country of residence will 
be considered as 
International projects. 
 
The conditions of the RfP 
remains unchanged 

10. Clause – 
Background 

Delhi Mumbai Industrial Corridor Development 
Corporation Ltd (DMICDC) is undertaking the 
activities related to Preparation of Detailed 
Master Plan and Preliminary Design Report for 
Integrated Manufacturing Cluster (IMC) at 
Dharampuri-Salem Node in Tamil Nadu under 
Extension of Chennai Bengaluru Industrial 
Corridor (CBIC) to Kochi via Coimbatore. An area 

We request you to provide the key plan showing the 
project area with boundaries for Consultants 
assessment. 

Refer “Annexure-A” of 
Corrigendum No. 2 for site 
area details 
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of approximately 4000 acres has been 
demarcated for the development of the 
Integrated Manufacturing Cluster (IMC) at 
Dharampuri-Salem Node in Tamil Nadu. 

11. 5.1.1, point 
No. 4 

To prepare a statutory plan for approval by the 
state town planning department or the relevant 
local authority as may be applicable 

Statutory plan preparation requires a demarcated 
administrative boundary. Kindly clarify 

The conditions of the RfP 
remains unchanged. 

12. Clause 5.4.2.4 The Consultant will collect information related 
to Land use, zoning map as per adopted 
development plan if any, and shall also carry out 
reconnaissance survey of the site area to gauge 
an overall idea about the terrain, and build up a 
detailed list/ inventory of existing roads/ 
culverts/ structures, if any, in the project area 
for reference purposes. 
Geotechnical studies and hydraulic & 
hydrological data will also be available from 
previous studies. 

Please provide the previous study reports ie., adopted 
development plan, transport studies, corridor plan and 
report, Geotechnical studies and hydraulic & 
hydrological data details (i.e, Year and AoI details) etc., 
for reference. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 

13. Clause 5.5 
 
 
Clause 5.4.2.1 

Detailed Scope of Services for Part D: 
Preparation of Final Base Map 
 
The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. 

Kindly please provide a detailed map of the study area 
and profile to assess the quantity of work. 

Refer Corrigendum No. 2 

14. Clause 5.7.1 Detailed Scope of Services for Part F: 
Preparation of Concept Master Plan 
 
The preparation of a Detailed Master Plan will be 
preceded by the formulation of key design and 
development principles for the Master Plan. 

Kindly provide the KPIs as referred in the RFP, need to be 
considered. 
 

The KPIs needs to be 
firmed up by the 
consultant in consultation 
with various stakeholders 
as part of the scope of 
work. 
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Among other things these will include KPIs for 
sustainable development and smart city 
development. These principles and KPIs will also 
become the basis of evaluation for three master 
plan options to be developed and presented to 
the client for their consideration 

 
The conditions of the RfP 
remains unchanged 

15. Clause 6.8.2 The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. Remaining 40% shall be 
released only after receipt of comments/ 
approval from the concerned State 
Government/ Nodal Agency. 

We request you to release 80% pf the payment against a 
particular milestone within 45 days as substantial 
manpower and expenses are incurred by the consultant. 

The conditions of the RfP 
remains unchanged. 

16. Clause 6.11 If the selected Consultant fails to complete the 
Assignment, within the period specified under 
the contract, the consultant shall pay to the 
Client, fixed and agreed liquidated damages, and 
not as penalty, @ 1% of the contract fees for 
each week of delay or part thereof. The 
aggregate maximum of liquidated damages 
payable to the Client under this clause shall be 
subject to a maximum of 10% of the total 
contract fees. The client may assess the 
applicability of the liquidated damages, if any at 
the time of the closure of the contract. 

If it is conclusively proved that the delay is because of the 
Consultant, then this clause will be applicable. Please 
confirm 

The applicability of Clause 
related to liquidated 
damages will only be 
exercised if the delays are 
attributable to the 
consultants. 
 
The conditions of the RfP 
remains unchanged. 

17. Clause 6.1.7 For domestic consultants/personnel and foreign 
consultants/personnel who are permanent 
residents in India The Consultants and the 
personnel shall pay the taxes, duties, fees, 
levies/expenses and other impositions levied 

It is mentioned service tax in the clause. Please confirm 
that this will be GST instead of service tax 

Refer Corrigendum-2 
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under the existing, amended or enacted laws 
during life of this contract and the Client will 
perform such duties in regard to the deduction 
of such tax as may be lawfully imposed. The 
Consultant will be paid by DMICDC only service 
tax over and above the cost of Financial 
Proposal. All other applicable taxes, levies, 
duties, etc., if any, shall be borne by Consultant. 

18. Clause 6.5.8(c) Professional Liability Insurance: Consultants will 
maintain at its expense, Professional Liability 
Insurance including coverage for errors and 
omissions caused by Consultant’s negligence, 
breach in the performance of its duties under 
this Contract from an Insurance Company 
permitted to offer such policies in India, for a 
period of five years beyond completion of 
Consultancy Services commencing from the 
Effective Date,……. 

Considering the nature of assignment and scope of the 
consultant, the professional liability insurance for the 
period of five (5) years beyond completion of services is 
very much on higher side. We hereby request DMICDC to 
reduce this to the project duration instead of 5 years 

The conditions of the RfP 
remains unchanged. 

19. Section 2. 
Instructions to 
Consultants; 
2.18 Tentative 
schedule for 
selection 
process 

The Client will endeavour to follow the following 
schedule: 

Date of issue of RFQ CUM RFP 11.02.2020 
Last date for receiving queries/ 
requests for clarifications 20.02.2020 

Pre-bid meeting 24.02.2020 
Client’s response to 
queries/requests for 
clarifications 

28.02.2020 

Proposal Due Date 20.03.2020 
 

After the response to Pre- bid queries, there is very 
limited timeframe for preparation of RFQ cum RFP 
Proposal. 
Request your consideration for extension of time for 
submission of Proposal after response of queries. 

Please refer Corrigendum-
2 

20. 5.4.2 Surveys and 
investigations 

Surveys and investigations There are some numbering format issues in this section. 
This should be 5.5.2 (part of section 5.5 Detailed scope of 

Please refer Corrigendum-
2 
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services for Part C: Technical Assessments…) and the 
same numbering should be followed after that… 

21. 5.4.2 Surveys and 
investigations; 
sub section- 
5.4.2.1 

The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. The 
consultant shall procure the data regarding land 
boundaries, topography, land acquisition etc. 
Also, the procurement of the satellite imagery is 
the responsibility of the consultant. If additional 
data is needed, the client will support the 
consultant in terms of procurement of the data 
based on specific request by the consultants. 

This is mentioned in the section that the procurement of 
the Satellite Imagery is the responsibility of the 
consultant. 
Please clarify that the cost pertaining to procurement of 
satellite imagery will be borne by Client or Consultant. 
Satellite image is a very time consuming process from 
NRSA. We request use of google earth images as part of 
the design process. 

Responsibility of procuring 
satellite imagery along 
with its associated cost lies 
with the consultant. 
 
The conditions of the RfP 
remains unchanged. 

22. 5.4.2 Surveys and 
investigations; 
sub section- 
5.4.2.4 

The Consultant will collect information related 
to Land use, zoning map as per adopted 
development plan if any, and shall also carry out 
reconnaissance survey of the site area to gauge 
an overall idea about the terrain, and build up a 
detailed list/ inventory of existing roads/ 
culverts/ structures, if any, in the project area 
for reference purposes. Geotechnical studies 
and hydraulic & hydrological data will also be 
available from previous studies. 

In refer section, Please clarify that the Geotechnical 
studies and hydraulic & hydrological data is available 
with Client and other departments/ agencies 
OR 
The consultant need to conduct these surveys 
mentioned in this section. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 

23. 2.18.2 List of 
minimum key 
personnel/ staff; 
3rd bullet Point 

Consultants, who are executing ongoing 
mandates from Client, must propose a separate 
team of key staff while bidding for this project. 

It is understood that the ongoing team cannot proposed 
in this projects. 
Please Clarify the same team can be proposed for 2 
project Nodes in Tamil Nadu State and the separate team 
for Node in Kerala state 

The conditions of the RfP 
remains unchanged. 

24. Form 3A: Pre-
qualification 
Proposal 

11. We further certify that no investigation by a 
regulatory 
authority is pending either against us or against 

Please clarify, This declaration can be issued only 
towards the directors, company & signing Authority. 
Confirmation on behalf of all employees should not be 

The conditions of the RfP 
remains unchanged. 
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Submission 
Form; Point-11 

our affiliates or against our CEO or any of our 
Directors/ Managers/ employees. 

including. 

25. 6.8 Payments to 
the consultants 

6.8.2 The client will release 60% payment due 
against a particular milestone if the 
comments/approval from the respective State 
Government is not received within 45 days from 
the date of forwarding the report. Remaining 
40% shall be released only after receipt of 
comments/approval from the concerned State 
Government/Nodal Agency. 

The delay in payment as envisaged in this clause can be a 
potential delay in project. 
It is also recommended that there should be a deemed 
approval provision in event of lapse of a definite time 
period for balance 40% payment and it should also be 
released post such period to avoid further delay on 
project progress. 

The conditions of the RfP 
remains unchanged. 

26. 6.5.8 Risks and 
coverage 

(c) Professional Liability Insurance: Consultants 
will maintain at its expense, Professional 
Liability Insurance including coverage for errors 
and omissions caused by Consultant’s 
negligence, breach in the performance of its 
duties under this Contract from an Insurance 
Company permitted to offer such policies in 
India, for a period of five years beyond 
completion of Consultancy Services 
commencing from the Effective Date, (i) For an 
amount not exceeding total payments for 
Professional Fees and Reimbursable 
Expenditures made or expected to be made to 
the Consultants hereunder or (ii) the proceeds, 
the Consultants may be entitled to receive from 
any insurance maintained by the Consultants to 
cover such a liability, whichever of (i) or (ii) is 
higher with a minimum coverage of [insert 
amount and currency]. The indemnity limit in 
terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy period” (AOP) 

It is suggested that the tenure of Professional Liability 
Insurance (PLI) should not exceed duration of the 
agreement or a period of 2 years after expiry or 
termination whichever is earlier. 

The conditions of the RfP 
remains unchanged. 
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should not be less than the amount stated in the 
contract. In case of joint venture or ‘in 
association’, the policy should be in the name of 
joint venture / in association entity and not by 
the individual partners of the joint 
venture/association. 

27. Section 2, Clause 
2.1.21, 
 

RFQ CUM RFP Processing Fee: The RFQ CUM RFP 
submissions shall be accompanied by a Bank 
Draft of USD 2,000.00 only (USD Two Thousand 
Only) or INR 1,00,000.00 (Indian Rupees One 
Lakh only) plus GST @18% in favour of “Delhi 
Mumbai Industrial Corridor Development 
Corporation Limited”, payable at New Delhi, 
India, as a non-refundable RFQ CUM RFP 
processing fee (the “RFQ CUM RFP Processing 
Fee”). 

We request you to reduce the non-refundable Processing 
Fee to USD 1,000 only (USD One Thousand Only) or INR 
50,000.00 (Indian Rupees Fifty thousand only). 

The conditions of the RfP 
remains unchanged. 

28. Section 2, Clause 
2.7.3, Sub 
Clause 1 & 
2,  

The team leader proposed must be permanent 
full-time employees of the firm. It is desirable 
that the other key staff be either permanent full-
time employees of the firm or have a dedicated 
full-time contract to work on this project. 
 
If any key staff proposed is not a permanent 
employee of the Applicant (including in case of a 
JV, of its members), a certificate from the key 
staff along with his current employer must be 
furnished mentioning his/ her availability for the 
project. In the absence of such certificate, his/ 
her CV will not be evaluated. 

As the TOR envisaging multi-dimensional skill-set to 
undertake the proposed assignments, we request you to 
allow firms to propose competent Freelancer / 
Independent Consultant for the Team Leader & other 
Key Positions. However, the proposed key expert would 
require to submit project specific consent to work on the 
Project, along with an undertaking for his / her 
availability throughout the project period. Please 
consider and confirm 

Refer corrigendum 2 
 
 

29. Section 2, Clause 
2.9.4, Sub Clause 

Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 

We understand that in absence of completion certificate 
documentary evidence like CA certified revenue details 

Relevant evidence like CA 
certified payment details, 
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(a),  (PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

form the specific project along with agreement / work 
order can be submitted as a proof of completion of DPR/ 
PDR. Please confirm. 
 
We also understand that area parameter and capital 
costs of projects would be substantiated through area 
breakup and costs as available with final DPR/ PDR 
submitted to clients, please confirm. 
 
It is difficult to prove ‘start of construction work’ through 
documentary evident since such DPR/PDR takes lots of 
time and approval to implement on ground and 
sometimes the project kept on hold due to change in 
Govt. setup. We therefore request you to remove this 
requirement for an eligible assignment. 
Also if the scope of the consultant is only limited to 
DPR/PDR under the contract, it would be very difficult to 
showcase such information. 

pages of the contract 
agreement or other 
approvals given by the 
Client during or after 
completion of the project 
to substantiate the desired 
details will be accepted. 
However, the essence of 
the initial clause remains 
unchanged. 
 
Area parameter and 
capital costs of projects 
should be substantiated 
through client certificate 
and/or any other written 
evidence from the client.  
 
The conditions of the RfP 
remains unchanged. 

30. Section 2, Clause 
2.9.4, Sub Clause 
(b),  

Experience of engineering design of individual 
projects such as arterial/ collector/ local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 
plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government 
/Semi Government Agency or private entity 
during last 10 years. 

Please clarify if the term ‘utility services’ can be 
separately read as water supply/ sewage disposal/ 
drainage network/ power supply including Transmission 
and Distribution network/ including treatment plants or 
together with all the infrastructure components for an 
individual project. 
 
We understand that max. 2 nos. of assignment would be 
considered in each category to justify min qualification 
with technical scoring allocated for max. 5nos. of eligible 
projects, please re-confirm. 

The utility services under 
single work order shall be 
considered as single 
project. 
 
The conditions of the RfP 
remains unchanged.  
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31. Section 2, Clause 
2.9.4, Sub 
Clause (c),  

Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

We suggest to relax area related parameter while 
considering experience in Area development or Smart 
City Projects since very few assignments of 5 sq.km. may 
have implemented under current Smart City Mission 
Projects in India. Please consider and confirm. 

The conditions of the RfP 
remains unchanged. 

32.  Scope related to EIA studied and EIA clearance may or 
may not be undertaken under a single contract so we 
request you to give additional weightage for eligible 
project consisted EIA scope while evaluating technical 
scoring, please consider and confirm. 

Please refer Corrigendum-
2 

33. We understand that max. 2 nos. of assignment would be 
considered in each category to justify min qualification 
with technical scoring allocated for max. 5 nos. of similar 
assignments, please confirm 

The conditions of the RfP 
remains unchanged. 

34. Section 2, Clause 
2.9.4, 
 

Note : 
Projects ‘a’ ‘b’ and ‘c’ shall be collectively 
referred to as “Eligible Projects”. For Eligible 
Projects, ongoing projects completed to 80 
percent can be considered. For ‘a’, ‘b’, and ‘c’, a 
single project can qualify for all three categories. 
In that event, it will be counted as one project 
separately for each category; however, a 
maximum of one such project shall be 
admissible. 

We understand that ongoing eligible projects of PDMC 
(Project Development and Management Consultant) 
contact may be considered for full weightage for scoring 
eligible project since substantially completed PDMC 
scope covers preparation/ revision of Master Plan/ DPR/ 
PDR, Detailed Design including Project Management 
services under a single contract. 
 
We understand that substantial completion Certificate 
for PDMC contract would be considered under the 
Project Experience category ‘a’, ‘b’ and ‘c’ please 
confirm. 

The conditions of the RfP 
remains unchanged. 
 

35. Section 2, Clause 
2.9.5, Sub 
Clause (a),  

Specific experience of the consultants related to 
the Assignment 
The firm should have undertaken / completed 5 
nos of similar project of Master Planning and 

We request you to re-consider project experience 
undertaken for any infrastructure component from your 
given lists of infrastructure component: 
Roads 

Please refer Corrigendum-
2 
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Preliminary Engineering for various trunk 
infrastructure components. 
The said project experience shall comprise of at 
least three different infrastructure components 
in the last ten years preceding the PDD, will be 
considered for the purpose of qualification. The 
infrastructure components that would be 
considered include: 
• Roads 
• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

The emphasis will be on relevance of the 
projects to the assignment, size and nature of 
the projects i.e. of comparable size, complexity 
and technical specialty. It includes preparation 
of master plans and DPRs/preliminary 
engineering for industrial estates/townships/ 
special economic zones/ special investment 
zones/ area development plans. Minimum 1 
project should also have the scope related to EIA 
studies and EIA clearance. 

• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

 
Since currently various state govt. / central schemes like 
AMRUT are under implementation for city wide trunk 
infrastructure for water supply / sewerage/ drainage or 
under SBM for ISWM, etc. 
 
Also, we request you to separately consider scope 
related to EIA studied and EIA clearance may or may not 
be undertaken under a single contract for an eligible 
assignment which you may consider for additional 
weightage while awarding marks for technical scoring, 
please consider and confirm. 

36. Clause No. 2.1.22 “Project Office: Consultant is advised to have 
their main Project Office at Kochi” 

We understand that the key staff will be available for all 
meetings in Delhi and Kochi. However, the Key staff will 
not be stationed in the Project office. Request 
clarification. 

The conditions of the RfP 
remains unchanged. 

37. Clause No 
2.18 

Tentative schedule for selection process We request 3 weeks extension time for submission of the 
bid proposal 

Please refer Corrigendum-
2 
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38. Clause No. 
5.4.2.5 

The consultant shall validate the project 
boundary and demarcation of the site. 

We assume that the boundary will be verified as per the 
DGPS method of an already demarcated boundary. 
Demarcation of the boundary on the site is a separate 
detailed survey exercise that will entail a separate cost. 
We request clarity for conducting this exercise. 

All necessary surveys 
needs to be done as part of 
the scope of the work. 
 
The conditions of the RfP 
remains unchanged. 

39. Clause No. 
5.4.2.5 

“The Consultant shall carry out a detailed 
physical site survey to map all relevant physical 
features along with a topographic survey and/or 
any other survey……” 

We request clarity on the type of Topographic survey 
method – either total station survey or other methods 
like Drone survey are permissible. We request that this 
be specified as conducting a physical total station 
topographic survey will involve time and higher costs. 

The conditions of the RfP 
remains unchanged. 

40. Clause No 
6.8.2 

“The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days…” 

We request that this breakup be made 80:20. This is 
particularly requested as it impacts staffing and 
budgeting if the State Government Approvals do not 
come in time for the next deliverable. 

The conditions of the RfP 
remains unchanged. 

41. Clause 6.8.1 “Consultancy fee will be paid in accordance with 
the submission and acceptance of following 
milestone by DMICDC and State/Nodal 
agencies…” Point 3 

Base Mapping is a critical exercise which apart from 
survey mapping, includes analysis of revenue 
information for ownership. This is a time staking process. 
We request that the Base Map deliverable payment 
terms be revised to 10 percent of the total fee value. 

The conditions of the RfP 
remains unchanged. 

42. Clause 6.8.1 “Consultancy fee will be paid in accordance with 
the submission and acceptance of following 
milestone by DMICDC and State/Nodal 
agencies…” Points 9 and 10 

From our experience on older projects, we believe that 
Deliverable Nos 9 (Statutory Development Plan) and 10 
(Notification of Final Master Plan) are a state issue and 
sometimes Notification of the master plan does not 
happen even after all the other Deliverables are 
completed. We request exclusion of these two 
deliverables and the payment terms be modified 
accordingly. 

The conditions of the RfP 
remains unchanged. 

43. Clause 6.8.1 Deliverables and Timeframe Based on experience from similar assignments it is felt 
that the time period given for completion of base map is 

The conditions of the RfP 
remains unchanged. 
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insufficient and should be changed to at least 5 months 
considering the level of effort involved. Please consider. 
The total assignment duration maybe kept same by 
adjusting delivery time of other milestones. 

44. Clause 6.8.1 “Consultancy fee will be paid in accordance with 
the submission and acceptance of following 
milestone by DMICDC and State/Nodal 
agencies…” Milestone No. 12 

Preparation of Draft preliminary design report is a key 
deliverable in the assignment covering engineering 
designs, cost estimates, financial analysis and as such 
requires substantial resources and time. It is requested 
that payment against this milestone be revised to 10 
percent of the total fee value. 

The conditions of the RfP 
remains unchanged. 

45. 2.1.22 
Project Office 

Project Office: Consultant is advised to have 
their main Project Office at Kochi. 

It would be more advisable to keep the project offices at 
the city near the site or in the city where State Nodal 
Agency is located for better coordination. Please 
confirm. 

The conditions of the RfP 
remains unchanged. 

46. 2.7.11-7 
 
Scoring for 
eligible projects 

Ongoing projects can be submitted with detail of 
progress supported by suitable documents. 
Projects/ assignments completed up to 80 
percent or more shall only be considered for 
evaluation, but marks awarded for such projects 
shall only be up to 80 percent of maximum 
marks. The Applicant shall provide the proof that 
the project is completed up to 80 percent 
through copy of invoice or payment received till 
date or through certificate from the respective 
client. 

For large scale projects, 80% completed work is 
technically complete project. Request you to consider 
100% scoring for all such projects. Please confirm. 
For large scale projects, 80% work is completed for 
prioritized phase which can be considered as technically 
complete project with Complete Master Plan of overall 
area. The invoice of Phasing may not be part of main 
contract. Request you to consider 100% scoring for all 
such projects. 

The conditions of the RfP 
remains unchanged. 

47. 2.9.4-a 
Project 
Experience 

Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 
(PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 

Master Planning & engineering are Separate efforts 
which subsequently leads the project to enter in 
construction phase. However, initiation of construction is 
linked with various subsequent parameters beyond the 
control of master plan & engineering consultants. 

The conditions of the RfP 
remains unchanged. 
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sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

Request you to consider removing the phrase “on which 
the construction work has started” for project 
experience. Please confirm. 

48. 2.9.4-c 
Project 
Experience 

Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

For other master planning & engineering projects, EIA 
and construction work are not always within the scope of 
the same consultant. Request you to revise the as 
follows: 
Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City 
Project of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten 
years will only be considered. At least 1 out of the two 
projects shall be an international project. Minimum 1 
project should also have the scope related to EIA studies 
and/or EIA clearance. 

Please refer Corrigendum-
2 

49. 2.18.4 
Key Staff 

Consultants, who are executing ongoing 
mandates from DMICDC, must propose a 
separate team of key staff while bidding for this 
project. 

Key staff for ongoing projects are not committed to the 
project for 100% time. Having prior experience with 
DMICDC provides the consultant with a deep 
understanding of the client, the statutory procedures as 
well as the vision of the project. 
With this mind, request you to kindly consider removal 
of this clause. 

The conditions of the RfP 
remains unchanged. 

50. Form 3I  
Proof of 
completion of 
project 

Projects without the proof of experience from 
client will not be considered for evaluation. 

In the event that proof of experience from client cannot 
be made available due to lack of time, please allow LOA 
and self- declaration to claim as proof of experience. 

Relevant evidence like CA 
certified payment details, 
pages of the contract 
agreement or other 
approvals given by the 
Client during or after 
completion of the project 
to substantiate the desired 
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details will be accepted. 
However, the essence of 
the initial clause remains 
unchanged. 
 
The conditions of the RfP 
remains unchanged. 

51. Section 5 
– Terms of Site 
Area Reference 

Demarcated project area for the development of 
the proposed Industrial node. 

Kindly share the project location with a map clarifying the 
area and attributes of the project site. Request you to 
provide the associated notification related to acquisition 
of project area. 

Please refer Corrigendum-
2 

52. 5.1.1 
Aim and 
objective of the 
assignment 

Review the perspective plan/concept master 
plan and other available reports 

Please share the reports and master plan for review The consultants are 
requested to visit NICDC 
Office and study the 
available reports. 
The conditions of the RfP 
remains unchanged 

53. 5.1.1 
Aim and 
objective of the 
assignment 

Prepare statutory plan for approval We understand that consultant’s role will be to 
coordinate with the Client, provide technical assistance 
in obtaining approval from the concerned authority. 
Please confirm. 

The understanding is 
correct. 
 
The conditions of the RfP 
remains unchanged 

54. 5.2.3 
Structural 
designs and 
drawings 

For all structural designs and drawings the 
consultant, at his own cost, shall get the proof 
check done by registered structural designer/ 
engineer before submitting for the approval of 
the client. The cost of proof checking shall be 
borne by the consultant. 

The scope of works envisage master planning and 
preliminary design engineering. The proof checking tasks 
comes under PMCM and EPC’s scope. Kindly delete as 
this clause is beyond the scope of current assignment. 

The conditions of the RfP 
remains unchanged. 

55. 5.3.1.3 
 

Conduct (1) Constructability Review and (2) 
Value Engineering session with stakeholders, 

Does the ‘Constructability Review’ include safety? This 
could be in the form of ensuring that the contractors can 

The conditions of the RfP 
remains unchanged. 
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the details of which would be provided by Client 
at a later date. Constructability is part of the 
design process. 
Constructability reviews during preliminary 
design consist of (a) viability of constructing the 
design as proposed i.e. can it be built in a cost- 
effective manner or are there better alternative 
(b) ensures incorporation of sustainability 
during construction (material sourcing, 
recycling, water usage, storage etc) (c) ensures 
environmental, health and safety practices as 
per program standards. 

build this safety and also ensure that the design is safe 
for use. 

56. 5.4.2.3 
Validation of 
project boundary 

The Consultant shall assess all the prior site 
surveys at an early stage. The consultant shall 
validate the project boundary and demarcation 
of the site. 

Request you to reconsider this. The consultant will 
procure all necessary data and submit to client for 
validation. Since revenue data is sensitive, the consultant 
cannot take ownership of validating the data. Please 
replace word “validate” with “verify”. 

The conditions of the RfP 
remains unchanged. 

57. 5.7.1.1 
Concept Plan 
options for 
proposed 

Overall illustrative master plan at a scale of 
1:2500 illustrating general delineation of 
proposed land uses, building massing, vehicular 
and pedestrian circulation, open space 
relationships, and development character 

Request you consider removing the requirement for 
illustrative master plans for all three concept options. As 
per clause 5.8.1.1 the consultant shall provide the 1:2500 
illustrative master plan for the selected option. 

The conditions of the RfP 
remains unchanged. 

58. 5.8.2.3 
Development 
Control 
Regulations 

Preparation of Statutory master plan shall 
include the following: 
The consultant shall prepare necessary 
drawings, reports, development control 
regulations, area statements, and other material 
as may be necessary for submission of the 
master plan to the SPA or local authority as the 
case may be for approval of the master plan. 

Kindly clarify if there is any existing DCR that has been 
prepared by the state that will govern the development. 

The consultants are 
requested to kindly 
confirm with the State 
Government regarding any 
existing DCR Rules. 
 
The conditions of the RfP 
remains unchanged. 
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59. 5.9.1.3 
Branding 

Guidance for development of street and 
information signage according to branding 
guidelines and brand identity material 
established for the development 

Kindly clarify who will provide the consultant with the 
required branding guidelines for this development. 

The branding guidelines 
would have to be 
discussed with the State 
Government as part of 
Scope of Work. 
The conditions of the RfP 
remains unchanged. 

60. 5.11.1.2 f) 
Contour Plans 

Prepare contour information for proposed sub-
grade for the total site. The level of accuracy 
shall not be less than that of input information. 

The client is requested to kindly change the requirement 
of Proposed subgrade levels contour information to 
Finished Road Levels as the profiles of roads would be 
submitted with Finished Road Levels. 

The conditions of the RfP 
remains unchanged. 

61. 5.11.4.5 
Preliminary 
design for all 
roads 

Geometric design: Road geometry should be 
designed based on IRC guidelines and 
international codes also to be referred in case of 
any missing data. The preliminary design should 
support overall drainage of the site. Latest 
design software such as MX road has to be used 
for the same. Design analysis and any other 
software output has to be shared with the client. 

Since MX roads services are discontinued by Bentley 
services, the client is requested to allow Civil 3D or Open 
Roads as design softwares. 

The consultant to use 
latest design softwares 
and versions for design. 

62. 5.11.8.4 
Preliminary 
design for power 
supply 

a) Planning of Main Receiving Sub Stations 
(MRSS) and source of electricity within the 
overall framework of Industrial Area 

Consultant presumes that the scope shall exclude design 
of External power connectivity from existing source 
substation to proposed industrial node which shall be by 
client/others. Please confirm 

Scope includes design of 
External power 
connectivity from existing 
source substation to 
proposed industrial node. 
 
The conditions of the RfP 
remains unchanged. 

63. 2.18.1 & 5.14.3 & 
5.15.1 
Total duration of 

Data Factsheet (Section 5, 5.5.2) states Duration 
of project: 30 months including the hand holding 
period of 6 months. 

Clause 2.18.1 states the hand holding period is 6 months, 
however the Deliverables and Timeframe Period table 
under Clause 5.15.1 states that the handholding period is 

Please refer Corrigendum-
2 
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the project, and 
project 
management 
during 
handholding 
period 

The Consultant shall provide all technical 
assistance in providing any further clarifications, 
details, designs and drawings required by the 
contractor(s) during the Detailed Design stage 
and address any queries raised by the 
contractor(s) for roads & services/ utilities. The 
Consultant shall act as an interface or 
coordination agency between Client and the 
contractor(s) during the handholding period for 
the Detailed Design stage. 
Deliverables and Timeframe table states period 
of handholding is 4 months post approval of 
GFCs. 

for 4 months post approval of GFCs. 
Kindly clarify the total handholding period for detailed 
design and post approval of GFCs. 

64. 5.14.3.2 
Review of DD & 
GFC 

The Consultant shall review and approve 
detailed design and GFCs prepared by the 
contractor(s) and ensure that all preliminary 
design aspects and parameters have been 
adhered to. The Consultant shall analyse the 
detailed BoQ prepared by the contractor. 

We understand that handholding period starts 
subsequent to hiring of EPC/DB contractors, therefore 
Project milestones beyond submission of Tender 
Packages are not under control of the consultants. Kindly 
clarify if any delay to such stages / milestones will be 
considered as extension of time and can be mutually 
discussed for appropriate variation at such point in time. 
If contracts under this study are awarded in various 
packages and phases over time, please confirm how the 
duration of consultant’s timeline has been envisaged. 

The conditions of the RfP 
remains unchanged. 

65. 5.15.1 
Deliverables and 
timeframe 

All the deliverables as per the list below shall be 
in the form of 05 (five) hard copies +1 (one) soft 
copy in MS Word and PDF format for Reports 
and GIS, AUTOCAD DWG & PDF formats for 
drawings/ plans. 

Request to consider other forms of editable soft copy 
files for submission, including but not limited to Adobe 
InDesign. 

Adobe InDesign can be 
permitted in addition to 
the already mentioned 
softwares. 
 
The conditions of the RfP 
remains unchanged. 

66. 5.15.1 Notification of the final master plan Consultant will provide the deliverables for notification The conditions of the 
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Deliverables and 
timeframe 

– D+11 Months 
Final EIA clearance – D+13 Months 

and EIA clearance. The timelines of notification will be 
subject to due government processes. Request to replace 
the word ‘notification’ to ‘submission of final master plan 
for notification’. 

RfPremains unchanged. 

67. 6.1.7 
Taxes and Duties: 

Unless otherwise specified in the SC, the 
Consultants, Sub-consultants and their 
Personnel shall pay such taxes, duties, fees and 
other impositions as may be levied under the 
Applicable Law, the amount of which is deemed 
to have been included in the Contract Price. 

The fees and rates quoted herein are exclusive of the 
Central Goods and Services Tax and State Goods and 
Services Tax / Integrated Goods and Services Tax, as may 
be applicable, which is to be reimbursed extra at the 
rates in force. Should there be any additional imposition 
of new taxes/ levies or change in the tax rate/ tax laws, 
the same shall be paid extra by client. 

The conditions of the RfP 
remains unchanged. 

68. 2.12.3 
 
6.6.2.1 
 
Removal and/or 
Replacement of 
Key Personnel 

The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of two (2) 
personnel and that too by only equally or better 
qualified and experienced personnel. During the 
course of providing services, substitution of key 
personnel in excess of two (2) Key Personnel 
would call for reduction in the remuneration, 
which will not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. 

There is a conflict of information between clause 2.12.3 
and clause 6.6.2.1 of the RfP. In long tenure of 
consultancy and for the reasons beyond the control of 
consultants, it is requested to allow upto four (4) key 
personnel who can be replaced without any reduction of 
rates. 
Additionally, Clause 6.6.2.1 states that the team leader 
cannot be replaced. However, under certain extenuating 
circumstances, and reasons beyond the control of the 
consultant, kindly consider allowing the replacement of 
team leader. 

Refer Corrigendum-2. 
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The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of four (4) 
personnel and that too by only equally or better 
qualified and experienced personnel which will 
not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. The 
replacement of the team leader shall not be 
considered. 

69. 6.5.8 
Insurance to be 
taken out by the 
Consultants: 

The Consultants (i) shall take out and maintain, 
and shall cause any Sub consultants to take out 
and maintain, at their (or the Sub consultants’, 
as the case may be) own cost but on terms and 
conditions approved by the Client, insurance 
against the risks, and for the coverages, as shall 
be specified in the Special Conditions (SC), and 
(ii) within 15 (fifteen) days of receiving any 
insurance policy certificate in respect of 
insurances required to be obtained and 
maintained under this , the Consultant shall 
furnish to the Client, copies of such policy 

We propose to maintain the requirement under an 
annually renewable insurance policy with an aggregate 
cap equivalent to the limit required under the Contract. 
We also propose to provide certificate of insurance from 
our insurers, as documentary evidence of insurance, 
which can be provided annually and on each renewal as 
documentary evidence of compliance. 
Will this be acceptable? 
 
The Consultants (i) shall take out and maintain, and shall 
cause any Sub consultants to take out and maintain, at 
their (or the Sub consultants’, as the case may be) own 

The conditions of the RfP 
remains unchanged. 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Dharampuri-

Salem Node in Tamil Nadu under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

23 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to Query 

certificates, copies of the insurance certificates 
and evidence that the insurance premium have 
been paid in respect of such 
insurance. No insurance shall be cancelled, 
modified or allowed to expire or lapse during the 
terms of this Contract. (iii) if the Consultant fails 
to effect and keep in force the aforesaid 
insurances for which it is responsible pursuant 
hereto, the Client will apart from having other 
recourse available under this Contract have the 
option without prejudice to the obligations of 
the Consultant, to take out the aforesaid 
insurance, to keep in force any such insurances, 
and pay such premia and recover the costs 
thereof from the Consultants, and the 
Consultants shall be liable to pay such amounts 
on demand by the Client. (iv) the insurance 
policies so procured shall mention the Client as 
the beneficiary of the Consultants and the 
Consultants shall procure an undertaking from 
the insurance company in this regard. 

cost, insurance against the risks, and for the coverages, 
as shall be specified in the Special Conditions (SC), and (ii) 
within 15 (fifteen) days of receiving / renewing any 
insurance policy, required to be obtained and 
maintained under this , the Consultant shall furnish to 
the Client, copies of certificate of insurance from its 
insurers as documentary evidence of compliance with 
the contractual obligations. Such certificates will 
additionally confirm that the insurance premium have 
been paid in respect of such insurance. No insurance 
shall be cancelled, reduced below agreed limits or 
allowed to expire or lapse during the terms of this 
Contract. (iii) if the Consultant fails to effect and keep in 
force the aforesaid insurances for which it is responsible 
pursuant hereto, the Client will subject, to 15 days’ 
notice to cure to the Consultant, apart from having other 
recourse available under this Contract have the option 
without prejudice to the obligations of the Consultant, to 
take out the aforesaid insurance, to keep in force any 
such insurances, and pay such premia and recover the 
costs thereof from the Consultants, and the Consultants 
shall be liable to pay such amounts on demand by the 
Client. (iv) the certificate of insurance provided shall 
mention the Client as the certificate holder. 

70. 6.8.2 
Release of 
payment 

The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. 
Remaining 40% shall be released only after 
receipt of comments/approval from the 

Seeking approval from State government generally 
take/s time for the reasons not attributable to 
consultants. This affect the overall schedule and cash 
flows. In view of the same, we request you to change this 
percentage from 60% to 80% 
Kindly clarify the time limit for receiving comments/ 
approval from the concerned state government/ nodal 

The conditions of the RfP 
remains unchanged. 
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concerned State Government/Nodal Agency. agency. 
In the event that no comments are received, kindly clarify 
when the remaining payment shall be released. 

71. 6.10.1.2 
General 
Conditions of 
Contract 

The Consultant shall be fully responsible for the 
accuracy of plans and drawings. The Consultant 
shall indemnify the Client against any inaccuracy 
/ deficiency in the designs and drawings noticed 
and the Client will bear no responsibility for the 
accuracy of the designs and drawings submitted 
by the Consultants. 

Consultant requests that since it is providing design 
services, it will re-perform its defective services but 
should not be obligated with repair and replacement 
related obligations which are par for the course for 
contractors. 
It is proposed to add following in this clause: 
Notwithstanding anything to the contrary in the 
Contract, Consultant shall in no event have liability for 
including but not limited to costs and expenses related to 
repair, replacement, addition or deletion of materials, 
facilities or equipment. Consultant makes no warranties, 
guarantees or representations express or implied in 
respect of or in connection with the Services. Implied 
warranties of fitness for a particular purpose and/or 
merchantability and/or satisfactory quality are hereby 
specifically excluded 

The conditions of the RfP 
remains unchanged. 

72. 6.13.2, 
General 
Conditions of 
contract: 
Indemnity 

The Consultant agrees to indemnify and hold 
harmless the Client from and against any and all 
claims, actions, proceedings, lawsuits, demands, 
losses, liabilities, damages, fines or expenses 
(including interest, penalties, attorneys’ fees 
and other costs of defence or investigation (i) 
related to or arising out of, whether directly or 
indirectly, (a) the breach by the Consultant of 
any obligations specified in relevant clauses 
hereof; 
(b) the alleged negligent, reckless or otherwise 
wrongful act or omission of the Consultant 

Consultant would request that the indemnity obligations 
should be negligence based. 
It is proposed to add following in this clause: 
Notwithstanding anything to the contrary mentioned 
above or in this Contract, the indemnity obligations of 
the Consultant under this Contract shall be limited to the 
extent that it is caused by the Consultant’s negligence. 

The conditions of the RfP 
remains unchanged. 
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including professional negligence or misconduct 
of any nature whatsoever in relation to Services 
rendered to the Client; (c) any Services related 
to or rendered pursuant to the Contract 
(collectively “Indemnified matter”). As soon as 
reasonably practicable after the receipt by the 
Client of a notice of the commencement of any 
action by a third party, the Client will notify the 
Consultant of the commencement thereof; 
provided, however, that the omission so to 
notify shall not relieve the Consultant from any 
liability which it may have to the Client or the 
third party. The obligations to indemnify and 
hold harmless, or to contribute, with respect to 
losses, claims, actions, damages and liabilities 
relating to the Indemnified Matter shall survive 
until all claims for indemnification and/or 
contribution asserted shall survive and until 
their final resolution thereof. The foregoing 
provisions are in addition to any rights which the 
Client may have at common law, in equity or 
otherwise. 

73. 6.5.7 of Special 
Conditions of 
Contract: 
Limitation of the 
Consultants’ 
Liability towards 
the Client 

Limitation of the Consultants’ Liability towards 
the Client: 
(a) Except in case of fraud negligence or Wilful 
Misconduct on the part of the Consultants or on 
the part of any person or firm acting on behalf 
of the Consultants in carrying out the Services, 
the Consultants, with respect to damage caused 
by the Consultants to the Client’s property, shall 
not be liable to the Client: for any indirect or 

For clarity, we propose that term negligence be replaced 
by fraud and ‘Wilful Misconduct’ be defined. The 
definition for Wilful Misconduct has been included in the 
proposed clause. The limitation on liability shall be for all 
kinds of damages with the exclusion provided under 
points (i) and (ii). The Consultant proposed to limit the 
liability equal to the fee. 
Also, for clarity consequential losses should include loss 
of profit in it as well, hence the same has been suggested 

The conditions of the RfP 
remains unchanged. 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Dharampuri-

Salem Node in Tamil Nadu under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

26 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to Query 

consequential loss or damage including loss of 
profit or revenue; and or any direct loss or 
damage that exceeds (i) the total payments for 
Professional Fees and Reimbursable 
Expenditure made or expected to be made to 
the Consultants hereunder, or (ii) the proceeds 
the Consultants may be entitled to receive from 
any insurance maintained by the consultants to 
cover such a liability, whichever of (i) or (ii) is 
higher. 
 
(b) This limitation of liability shall not affect the 
Consultants’ liability, if any, for damage to Third 
Parties caused by the Consultants or any person 
or firm acting on behalf of the Consultants in 
carrying out the Services. 

for consideration. 
 
It is proposed to add following in this clause: 
 
For the purpose of this clause, Wilful Misconduct shall 
mean intentionally and wrongfully causing harm by a 
member of Consultant’s senior management personnel 
(being the Project Manager, the Project Engineering 
Manager, the Construction Manager or above). 

74. 6.5.8 
Risks and 
coverage 

(b) Third Party liability insurance with a 
minimum coverage, for Rs.10,00,000/- 
(Rupees Ten Lakhs only) for the period of 
consultancy. 

(b) Third Party liability insurance with coverage, for 
Rs.10,00,000/- (Rupees Ten Lakhs only) in the aggregate 
for the period of consultancy. 

The conditions of the RfP 
remains unchanged. 

75. 6.5.8 
Risks and 
coverage 

(c) Professional Liability Insurance: Consultants 
will maintain at its expense, Professional 
Liability Insurance including coverage for errors 
and omissions 
caused by Consultant’s negligence, breach in the 
performance of its duties under this Contract 
from an Insurance Company permitted to offer 
such policies in India, for a period of five years 
beyond completion of Consultancy Services 
commencing from the Effective Date, (i) For an 
amount not Exceeding total payments for 

The requirements are to maintain long term project 
specific professional indemnity, as a cost beneficial 
approach Halcrow proposes to use its annually 
renewable policy to support the project; will this be 
acceptable? 
The time period for such proposed liability should be in 
conjunction with the Defect Liability Period or for an 
additional 3 years period in line with limitation period 
under Indian laws. Please confirm. 
(c) Professional Liability Insurance: Consultants will 
maintain at its expense, Professional Liability Insurance 

The conditions of the RfP 
remains unchanged. 
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Professional Fees and Reimbursable 
Expenditures made or expected to be made to 
the Consultants hereunder or (ii) the proceeds, 
the Consultants may be entitled to receive from 
any insurance maintained by the Consultants to 
cover such a liability, whichever of (i) or (ii) is 
higher with a minimum coverage of [insert 
amount and currency]. The indemnity limit in 
terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy period” (AOP) 
should not be less than the amount stated in the 
contract. In case of joint venture or ‘in 
association’, the policy should be in the name of 
joint venture / in association entity and not by 
the individual partners of the joint 
venture/association. 

including coverage for errors and omissions caused by 
Consultant’s negligence, breach in the performance of its 
duties under this Contract from an Insurance Company 
permitted to offer such policies in India. Such policy will 
be further renewed annually for a period of three years 
beyond completion of Consultancy Services and shall be 
valid during the project period. (i) For an aggregate 
amount equivalent to the total payments for 
Professional Fees and Reimbursable Expenditures made 
or expected to be made to the Consultants hereunder. 
The indemnity limit in terms of “Any One Accident” 
(AOA) and “Aggregate limit on the policy period” (AOP) 
should not be less than the amount stated in the 
contract. In case of joint venture or ‘in association’, the 
policy should be in the name of joint venture / in 
association entity and not by the individual partners of 
the joint venture/association. 

76. 6.5.8 
Risks and 
coverage 

(d) Employer’s liability and workers’ 
compensation insurance shall be in respect of 
the Personnel of the Consultants and of any Sub 
consultant, in accordance with the relevant 
revisions of the Applicable Law, as well as, with 
respect to such Personnel, any such life, health, 
accident, travel or other insurance as may be 
appropriate; and all insurances and policies 
should start from the date of commencement of 
services and remain effective as per relevant 
requirements of contract agreement. 

We understand that the intention in requiring to ensure 
that such insurance is maintained as per statute and 
should be valid during the period when services are being 
provided. 
 
As such modify the same to: 
 
(d) Employer’s liability and workers’ compensation 
insurance shall be in respect of the Personnel of the 
Consultants, in accordance with the relevant revisions of 
the Applicable Law. The Consultant shall ensure the same 
for its Sub consultant. Additionally, the Consultant and its 
Sub consultant may maintain insurances with respect to 
such Personnel, any such life, health, accident, travel or 

The conditions of the RfP 
remains unchanged. 
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other insurance as may be appropriate; and all 
insurances and policies should be valid during the project 
period as per relevant requirements of contract 
agreement. 

77. 6.5.8 
Risks and 
coverage 

(e) Any other insurance that may be necessary 
to protect the Client, its employees and its 
assets (against loss, damage or destruction, at 
replacement value) including rioting and all 
Force Majeure Events that are insurable. 

In order to clearly understand the requirements, we 
would suggest that the insurances required be listed with 
requested limits to avoid any ambiguity, so that the same 
can be mutually agreed by both parties. 

The conditions of the RfP 
remains unchanged. 

78. 6.8.1 
Timeframe for 
receipt of 
comments 

The relevant core staff of the consultant will be 
required to give a presentation to client 
regarding the broad features of the deliverable 
before the submission of each deliverable as per 
the delivery milestone. The comments of the 
client shall be incorporated in the scheduled 
deliverable. 

Kindly clarify the timeframe within which comments will 
be provided by the client. In situations where no 
comments are received within the said timeframe, the 
consultant shall assume that there are no comments for 
the scheduled deliverable. 

The conditions of the RfP 
remains unchanged. 
 
 

79. 6.8.1 
Milestones and 
fees payable 

Statutory plan – 5% 
Notification of the final master plan 
– 10% 

Request you to consider revising the payment structure 
as below. 
Statutory plan – 10% 
Notification of final master plan – 5% 
Submission of draft EIA report – 8% 
Final EIA Clearance – 2% 

The conditions of the RfP 
remains unchanged. 

80. General 
General 

 Kindly provide the list of the prior reports/ studies and 
also clarify if all prior reports are available for review by 
the bidder. 

The consultants are 
requested to visit NICDC 
Office and study the 
available reports. 
 
The conditions of the RfP 
remains unchanged 

81. Clause 2.18.1 The last date of submission of Proposal is 20th In order to submit competitive bid including all quality Refer Corrigendum-2. 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Dharampuri-

Salem Node in Tamil Nadu under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

29 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to Query 

Data Sheet, 2.7.6 
Extension of Time 

March 2020 before 3:00 pm (IST). compliances, we request extension of bid for 4 Weeks 
from issue of reply to queries / Addendum / 
Corrigendum. 

82. Clause 2.7.11 
 

Projects/ assignments completed up to 80 
percent or more shall only be considered for 
evaluation but marks awarded for such projects 
shall only be up to 80 percent of maximum 
marks. 

Kindly consider 100% marks for ongoing projects (upto 
80%), which is the usual norm in similar bids. Kindly 
consider and confirm. 

The conditions of the RfP 
remains unchanged. 

83. Clause 2.9.4 Min 
Qualification 
Criteria,  

a) Experience in preparation of DPR 
(Detailed Project Report)/ Preliminary Design 
Report (PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

Kindly include ‘Preliminary Project Report’ in addition to 
DPR (Detailed Project Report)/ Preliminary Design Report 
(PDR); 
We understand ‘Urban Infrastructure’ includes 
Water/Wastewater/Sewerage; (b) Urban Roads; (c) 
Flyover; (b) Public Transit/Bus Rapid Transit System. 
Kindly confirm; 
We understand ‘Project Management Consultancy’ 
and/or ‘Infrastructure Support’ services which include 
‘design’ as a key component would be eligible under this 
criterion; 
You may appreciate that proof of construction is difficult 
to be obtained from Clients with whom work has been 
completed long back. We would confirm that 
‘construction work has started’ which DMICDC may get 
cross checked. Kindly consider and confirm; 
Since, only executed projects are being considered, 
request for relaxation of time period beyond 10 years, till 
about 15 years. Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

84. Clause 2.9.4 Min 
Qualification 
Criteria,  

c) Experience in preparation of Detailed 
Master Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 

Smart City proposal preparation under Smart City 
Challenge may also be considered as eligible project 
under this criterion. Kindly consider and confirm, 
Detailed Master Planning would also include preparation 

Refer Corrigendum-2 
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work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

of Statutory Master Plans and Zonal Plans of cities. Kindly 
confirm. 
Since, only executed projects are being considered, 
request for relaxation of time period beyond 10 years, till 
about 15 years. Kindly consider and confirm, 
With a plethora of Indian works of similar nature and 
complexity, we request DMICDC to remove the 
requirement of having an international project. Kindly 
consider and confirm. 
Since EIA clearance is a specialised work in itself, we 
request for making this a separate evaluation criterion. 

85. Clause 2.9.4 Min 
Qualification 
Criteria, Last 
paragraph 

For Eligible Projects (‘b’), ongoing projects 
completed to 80 percent can be considered. 

We understand that ongoing projects upto 80% progress 
are eligible to be included under all the criteria. Kindly 
clarify. 

The conditions of the RfP 
remains unchanged.  

86. Clause 2.9.5 
Technical 
Evaluation Score, 
Pg 17 

The firm should have undertaken / completed 5 
nos of similar project of Master Planning and 
Preliminary Engineering for various trunk 
infrastructure components. 

We suggest to have exclusive marking under statutory 
master planning and preliminary engineering, for 
instance; 
Experience in Preparation of Detailed Master Plans – 3 
projects, 15 marks. 
Experience in preparation of Preliminary Engineering for 
various urban infrastructure components – 2 projects, 10 
marks. 
Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

87. Clause 2.7.3, 
 

The team leader proposed must be permanent 
full-time employees of the firm. 

We request DMICDC to remove the requirement of 
permanent full-time employee. 

The conditions of the RfP 
remains unchanged. 

88. marking criteria 
for CVs 

Overseas/ International experience-10% We request DMICDC to remove the 10% weightage 
assigned to every key expert CV on international 
experience. Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

89. marking criteria Association with the Firm-10% We request for removal of weightage with respect to The conditions of the 
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for CVs, Point D. ‘association with firm’ especially in reference to Clause 
2.7.3 wherein contractual employees are being allowed 
to be included as 
part of team. Kindly consider and confirm. 

RfPremains unchanged. 

90. Clause 2.18.2 List 
of minimum key 
personnel/ staff 

The consultants are free to make their own 
estimate of man months required for effective 
execution of the project however it is mandated 
to provide a minimum of 70 man-months for the 
Key experts 

We feel 70 person months for key experts is grossly 
inadequate We estimate 130-160 person months of key 
experts and 250 support professionals will be needed for 
this assignment, atleast. Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

91. Clause 5.4.2 
Surveys and 
Investigations, 

The consultant shall procure the data regarding 
land boundaries, topography, land acquisition 
etc. 

Kindly suggest if the State Government can share with us 
the cadastral maps of the site, readily (at no cost) or 
Consultants have to obtain the same at their cost. 

The conditions of the RfP 
remains unchanged. 

92. Clause 5.4.2 
Surveys and 
Investigations 

The consultants shall conduct traffic surveys. Kindly suggest the minimum requirement for traffic 
volume count and origin-destination surveys. 

The conditions of the RfP 
remains unchanged. 

93. Clause 5.4.2 
Surveys and 
Investigations 

The consultants shall carry out geotechnical 
investigations and sub-surface explorations…….. 

Kindly suggest the minimum requirement for surveys. All necessary surveys 
needs to be done as part of 
the scope of the work. 
 
The conditions of the RfP 
remains unchanged. 

94. Clause 5.14.4 
 

Scope of Work for Environmental Impact 
Assessment for the project 

Kindly provide a scoping for the baseline environmental 
surveys with regard to ambient air quality, water quality, 
noise quality and other social surveys, that the 
consultants may need to undertake. 

Consultant shall under 
take Baseline surveys. 
 
The conditions of the RfP 
remains unchanged. 

95. Clause 6.6.2.1,  
Removal and/or 
Replacement of 
Key Personnel 

The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 

We request for removal of reduction in fees, in case of 
any substitution, due to genuine reasons. 
 
Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 
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proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of four (4) 
personnel and that too by only equally or better 
qualified and experienced personnel which will 
not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. The 
replacement of the team leader shall not be 
considered. 

96. Clause 6.8, 
Payment to 
Consultants,  

The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. Remaining 40% shall be 
released only after receipt of 
comments/approval from the concerned State 
Government/Nodal Agency. 

Kindly consider to release 90% payment due against a 
particular milestone if comments/approval from the 
respective State Government is not received within 45 
days from the date of forwarding the report. Kindly share 
with us the Nodal Agency of State Government for the 
projects. 

The conditions of the RfP 
remains unchanged. 

97.   In case the consultants wish to submit applications for 
more than one node, may the same team be repeated 
across all the 3 bids. Kindly confirm. 

No. 
 
The conditions of the RfP 
remains unchanged.  

98.   Since this is a large bid kindly allow at least 2-3 weeks, 
post receipt of clarifications, for bid submission. 

Refer Corrigendum-2. 

99. Cl. 2.1.21; RFQ CUM RFP Processing Fee: The RFQ CUM RFP It is requested to allow making payment of the Refer Corrigendum-2 
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 submissions shall be accompanied by a Bank 
Draft of USD 2,000.00 only (USD Two Thousand 
Only) or INR 1,00,000.00 (Indian Rupees One 
Lakh only) plus GST @18% in favour of “Delhi 
Mumbai Industrial Corridor Development 
Corporation Limited”, payable at New Delhi, 
India, as a non-refundable RFQ CUM RFP 
processing fee 

Processing fee via Online method (NEFT etc.) also. 
 
It is convenient for all bidders as well as promotes the 
idea of Digital India. 
 
If it is accepted, please provide the Bank account details 
for the same. 

100. Cl. 2.7.3, Sr. 12; 
 

If the Applicant being a Consortium is qualified 
on the strength of the experience of a member 
which is a foreign company/ entity, requisite key 
personnel from that foreign company/ entity 
shall be fielded. 

It is understood that the key personnel from the Indian 
subsidiary of that parent foreign company are also 
allowed to be fielded. Please confirm. 

If the Applicant being a 
Consortium is qualified on 
the strength of the 
experience of a member 
which is a foreign 
company/ entity, Indian 
Subsidiary of that foreign 
entity shall also deploy 
requisite key personnel 
from that foreign 
company/ entity. 
 
The conditions of the RfP 
remains unchanged. 

101. Cl. 2.9.4; Sr. a);  Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 
(PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

It is requested that 
 
DPR/preliminary study/feasibility study of urban transit 
project like metro/BRTS/light rail with capital costs more 
than 500 Cr is also accepted as the eligible project under 
Category ‘a’. 
 
Also experience of Project Management Consulting 
(PMC) for trunk infrastructure of Industrial/Residential 

The conditions of the RfP 
remains unchanged. 
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Townships, SEZ’s or Urban Infrastructure Projects spread 
over minimum 5 sq.km area with capital costs more than 
Rs. 500 Crore should be considered. 

102. Cl. 2.9.4; Sr. b);  Experience of engineering design of individual 
projects such as arterial/ collector/ local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 
plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government / 
Semi Government Agency or private entity 
during last 10 years 

Please clarify, if the individual project with capital costs 
more than Rs. 100 Cr. should consist of only one type of 
infrastructure project or can it have engineering design 
of multiple components viz road, water supply, and other 
utility services. 
 
It is requested that engineering design of infrastructure 
project having more than one component (e.g. roads, 
utility services) of an urban area should be considered as 
one project if its capital cost is more than 100 Crores. 
Also experience of PMC of individual projects such as 
arterial/ collector/ local roads (typically 12m to 70m 
widths) or utility services (water supply, sewage disposal, 
drainage network, power supply including Transmission 
and Distribution network, including treatment plants) in 
an urban context with capital costs more than Rs. 100 
crore be considered. 

The conditions of the RfP 
remains unchanged. 

103. Cl. 2.9.4; Sr. c);  Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

It is requested that City level Master Plans should also be 
considered as eligible projects. 
 
It is also pertinent to note that: total area of 4000 acres 
(i.e.16.18 sq.km) is equivalent to small cities. 
TOR requires (refer Pg. no 62 of RFP) to “prepare 
statutory plan for approval by the State Town Planning 
department or the relevant local authority as may be 
applicable” 
 
Therefore, it is requested that experience of City level 

Refer Corrigendum-2 
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Master Plans should be considered as one of the eligible 
projects. 

104. Cl. 2.9.5; Sr. a);  The firm should have undertaken / completed 5 
nos of similar project of Master Planning and 
Preliminary Engineering for various trunk 
infrastructure components. 

It is understood that Master Planning and preliminary 
engineering for trunk infrastructure can be of different 
projects. Hence, experience in 5 nos of projects of Master 
Planning and 5 nos of projects of preliminary engineering 
would also be considered for full marks. 
Please clarify. 

The conditions of the RfP 
remains unchanged. 

105. Cl. 2.18.3; Sr. 1); 
 

Team Leader: Should have Master Degree in 
Engineering or Planning and relevant experience 
of at least 10 years as project manager or project 
director for master planning and infrastructure 
design components of large infrastructure 
development projects like Townships, SEZ’s, 
Industrial cities, etc. 
Should have experience of being Team Leader in 
at least 2 earlier similar projects. It is desirable 
to have international experience. The Team 
leader should be from the Lead member of the 
consortium. He/She should be a permanent 
employee of the firm. 

Please allow Team Leader from any of the members of 
the consortium. It is requested to modify the condition 
as follows: 
 
“He/She should be a permanent employee of the any 
member of consortium firms” 

The conditions of the RfP 
remains unchanged. 

106. Cl. 2.18.3; Sr. 2); 
 

Senior Urban Planner/Senior Master Planner: 
Should be a Postgraduate in urban planning or 
equivalent degree with relevant experience in 
master planning of integrated industrial 
townships, large campuses involving an 
economic component and mixed housing 
development. 
At least 5 out of the 15 years’ experience should 
be international experience in the planning and 
design of economic clusters or corridors, 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 5 
years of international experience in the planning and 
design of economic clusters or corridors, townships, or 
campus developments. 
 
Also requested that additional marks should be given for 
international experience in economic development 
planning as the project requires planning based on 

The conditions of the RfP 
remains unchanged. 
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townships, or campus developments. Demand assessment of the proposed economic node. 
For this international experience by way of international 
qualification and project experience should be given 1 
Marks out of 6 marks for this position. 

107. Cl. 2.18.3; Sr. 3); 
 

Senior Infrastructure Planning / Engineer: 
Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
At least 5 out of the 15 years should be 
international experience in Infrastructure 
planning and designing of economic cluster or 
corridors townships or campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring atleast 5 
years of international experience in Infrastructure 
planning and designing of economic cluster or corridors 
townships or campus developments. 

The conditions of the RfP 
remains unchanged. 

108. Cl. 2.18.3; Sr. 4); 
 

Urban Designer: 
Should be a Postgraduate in urban design or 
equivalent degree with relevant experience in 
master planning or urban design of integrated 
industrial townships, large campuses involving 
an economic component and mixed housing 
development. 
 
At least 3 out of the 10 years’ experience should 
be international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 3 
years of international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

The conditions of the RfP 
remains unchanged. 

109. Clause 2.12.3, 
and Clause 
6.6.2.1, 
Replacement of 
Key Personnel  

Cl 2.12.3: The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 

An ambiguity is observed between the aforesaid clauses 
regarding the replacement of Key personnel. Hence we 
request you to kindly consider the following: 
 
The Client will not consider substitutions during contract 

Please refer corrigendum-
2 
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implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of two (2) 
personnel and that too by only equally or better 
qualified and experienced personnel. During the 
course of providing services, substitution of key 
personnel in excess of two (2) Key Personnel 
would call for reduction in the remuneration, 
which will not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. 
and  
Cl 6.6.2.1: The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of four (4) 
personnel and that too by only equally or better 
qualified and experienced personnel which will 
not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 

implementation except under exceptional circumstances 
up to a maximum of four (4) personnel and that too by 
only equally or better qualified and any further 
replacement of key personnel would call for a reduction 
of 2% of the original quoted rate. Thereafter reduction at 
the rate of 3% of the original quoted rates in respect of 
each subsequent replacement. 
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quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. The 
replacement of the team leader shall not be 
considered. 

110. Clause 2.18.4 of 
RFP 

D Association with the firm (10%) 
D1 – Full time of permanent staff (6%) 
D2 – Years of Associations (4%) 

As most of the candidates need to have an international 
experience, Hence we are planning to identify and 
propose the best possible candidates. So, we request you 
to kindly delete this requirement of association with the 
firm, so the best suitable candidates can be proposed for 
this assignment. 
 

The conditions of the RfP 
remains unchanged. 

111. Sl.no 9 of Clause 
5.1.1: The 
objectives of the 
assignment, of 
RFP 
and 
Clause 6.8.1: 
Consultancy Fee, 
of RFP 

To assist the Client in the process of selection of 
contractor(s) and provide technical assistance to 
Client during Detailed Design by the 
contractor(s) ensuring highest quality standards 
in implementation. 
 
 
#16: Approval of GFC’s and handholding - 5 % 
 
 

The payment towards approval of GFC is marked as 5% 
of the agreed Consultancy Fee. But it is pertinent to 
mention that the timely submission of Design and 
Drawings and project progress dependent on the 
progress of work by the Contractors.  
In the case of delay in approval of GFC (i.e., more than 
D+26 months), due to the Contractor, the Consultant 
would be affected due to such delay that are not 
attributable to him. As such, we request you to modify 
the same as: 
#16: Handholding - 5 % (Equally distributed over the 
period of D+20 (Selection of EPC/DB contractor(s) and 
D+30 (Hand holding) 
This handholding work is for a definite period of 6 
months or till the end of the contract period. 
Nonetheless, the Consultant shall be obliged to carryout 
the approval of GFCs as per the Contract till the contract 
period. 

The conditions of the RfP 
remains unchanged. 

112. Clause 6.8.1: 
Consultancy Fee, 

10. Notification of the Final Master Plan – 10% 
of Payable Fee  

You may appreciate the point that the final approval of 
Master Plan shall involve numerous procedural works 

The conditions of the RfP 
remains unchanged. 
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of RFP 
And  
Clause 5.15: 
Deliverables and 
Timeframe , of 
RFP 

 
Duration: D (start date of assignment) +11 
months  

owing to compliances toward regulatory and statutory 
provisions.  
In this regard, We request you to kindly modify the clause 
as follows: 
10. Approval of draft Notification of the Final Master Plan 
– 10% of Payable Fee  

113. Clause 6.8.2 
Payments to the 
consultants, of 
RFP 

The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. Remaining 40% shall be 
released only after receipt of comments/ 
approval from the concerned State 
Government/Nodal Agency.  

In the interest of the project the following modification 
is solicited:  
The payment of 60% after 45 days of non-receipt of 
comments/approval is very late as most of the 
milestones are within a short span of 1 month. The 
consultant would not be able to proceed further for the 
next milestone without the due approval of the previous 
milestones. Also, the Consultant would suffer from cash 
flow management as initial part of the assignment major 
involves surveys, procurement of maps, site mobilisation 
etc. Hence, we request you to split the payment as 
below: 
60% payment within 15 days of submission of 
deliverables. 
40% within 30 days of comments/approval received from 
state government/Nodal Agency or within 45 days from 
the date of submission, whichever is earlier. 
Also, if the comments/approval for the respective 
milestone is not received within 30 days from the date of 
submission then the milestone may be deemed to be 
approved.  

The conditions of the RfP 
remains unchanged. 

114. Clause 2.1.21, of 
RFP 

2.1.21 RFQ CUM RFP Processing Fee: The RFQ 
CUM RFP submissions shall be accompanied by 
a Bank Draft of USD 2,000.00 only (USD Two 
Thousand Only) or INR 1,00,000.00 (Indian 

We request you to kindly provide at least a day’s time 
after the online submission date to submit the hard copy 
of the processing fee, considering the logistic challenges. 

The conditions of the RfP 
remains unchanged. 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Dharampuri-

Salem Node in Tamil Nadu under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

40 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to Query 

Rupees One Lakh only) plus GST @18% in favour 
of “Delhi Mumbai Industrial Corridor 
Development Corporation Limited”, payable at 
New Delhi, India, as a non-refundable RFQ CUM 
RFP processing fee (the “RFQ CUM RFP 
Processing Fee”). Proposals unaccompanied 
with the aforesaid RFQ CUM RFP Processing Fee 
shall be liable to be rejected by the Client. The 
scanned copy of the processing fee shall be 
submitted online at the time of submission of 
bid proposals. The hard copy of the processing 
fee in the form of Bank Draft shall be submitted 
at the Client’s office before last date of 
submission of proposals. Applicants whose 
processing fee is not received by the Client 
before the last date of submission, their 
proposals will be rejected 

115. Clause 2.18.3, 
Qualification and 
competence of 
key staff, page 24 
of RFP 

The Team leader should be from the Lead 
member of the consortium. He/She should be a 
permanent employee of the firm 

Since the engagement of the Team Lead is for a 
prolonged duration of 30 months, we request you to 
kindly consider contractual staff which shall ensure 
exclusive inputs from the personnels for the entire 
duration of the assignment. 

The conditions of the RfP 
remains unchanged. 

116. Clause 2.7.8,  Similarly, Power of Attorney for both authorised 
representative and lead member of the 
JV/Consortium shall also be furnished as per the 
formats available in the RFQ CUM RFP. 

We request you to kindly accept the General Power of 
Attorney of Authorized representative who is a also a 
director of the firm instead of proposed POA format in 
RFP. 

The conditions of the RfP 
remains unchanged. 

117. Clause 6.5.7, of 
RFP 

Limitation of the Consultants’ Liability towards 
the Client 

We request you to kindly limit the maximum liability of 
consultant to 20% of the professional fees of the 
consultant. 

The conditions of the RfP 
remains unchanged. 

118. Clause 2.18.3, Senior Infrastructure Planner/ Engineer We request you to Kindly consider a Graduate/ Post The conditions of the 
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SlNo.3, 
Qualification and 
competence of 
key staff, of RFP 

Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects 

graduate in Infrastructure 
Planning/Civil/Environmental/Engineering or related 
field with relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, large 
infrastructure project, large campuses or area 
development projects 

RfPremains unchanged. 

119. Clause 2.7.3, 
Point 10, of RFP 

The completion certifications must confirm the 
project attributes (size, fee, duration etc) and 
the scope of work on the projects.  

Sometimes the completion certificate doesn’t contains 
all the information of project. In such cases please allow 
us to produce the supporting documents to prove the 
missing data/information. 

Relevant evidence like CA 
certified payment details, 
pages of the contract 
agreement or other 
approvals given by the 
Client during or after 
completion of the project 
to substantiate the desired 
details will be accepted. 
However, the essence of 
the initial clause remains 
unchanged. 
 
The conditions of the RfP 
remains unchanged. 

120. Form 3D, 3E and 
3F 

As per the Form 3D, 3E and 3F, the requirements 
states that: 
For a Joint Bidding Agreement executed and 
issued overseas, the document shall be legalized 
by the Indian Embassy and notarized in the 
jurisdiction where the Power of Attorney has 
been executed. 
For a Power of Attorney executed and issued 
overseas, the document will also have to be 
l/legalized by the Indian Embassy and notarized 

Kindly relax this requirement as attestation from Indian 
embassy takes around 2 weeks. The documents legalized 
from Indian embassy may be accepted at the time of 
contract signing. 
 

The conditions of the RfP 
remains unchanged. 
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in the jurisdiction where the Power of Attorney 
is being issued. However, the Power of Attorney 
provided by Applicants from countries that have 
signed The Hague Legislation Convention, 1961 
are not required to be legalised by the Indian 
Embassy if it carries a conforming Apostille 
certificate. 

121. Clause no. 5.5.1.1  Review Perspective Plan / Concept Master 
plan/other important document 

Can DMICDC provide such documents and facilitate to 
source documents which are not available under public 
domain. 

The consultants are 
requested to visit NICDC 
Office and study the 
available reports 
 
 
The conditions of the RfP 
remains unchanged 

122. Background 
Section 5, TOR 
 

An area of approximately 1520, 4000, 4000 
Acres has been demarcated for Palakkad, Salem 
&Ponneri respectively. 
 

What would be the approximate deviation from this total 
area? Is it 10 - 20%? 
Since the area is scattered, there are maximum chances 
of deviation that would be visible upon studying land 
details.  
To avoid major implication on the financial bid 
projections and later cash/operations implications we 
would like to know if this can go higher or lower. What 
would be the upper or lower limit. 

There will not be any 
deviations in terms of the 
project area.  
 
The conditions of the RfP 
remains unchanged 

123. Clause 5.4.2.1 
Surveys & 
Investigations 
5.5.I High-Res 
0.5/0.6 Satellite 
imagery from 
NRSC, Section 5 

Procurement of the satellite imagery is the 
responsibility of the consultant.  

From our experience it takes min 3 months to get 
satellite imageries from NRSC. In some cases imagery 
procurement applications are rejected. and not sure if 
the required resolution will be available.  
Can DMICDC procure the image for faster assessment?  
Or 
Instead of Sat Imagery, it is requested to allow us Drone 

The conditions of the RfP 
remains unchanged.  
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,TOR based surveys and outputs to prepare Base Maps. For a 
small area of 4000 acres it is advised for Drone survey. 
Kindly consider. 

124. Clause 5.4.2 
Surveys and 
Investigations, 
Section 5 , TOR 

Surveys and Investigations Can DMICDC facilitate sourcing secondary 
data/information, provide authorisation letters to 
conduct primary surveys, also intimate the relevant 
authorities on such programs’ requirement. 

Necessary support can be 
provided by NICDC, 
however, the 
responsibility lies with the 
consultant as part of the 
Scope of Work. 
 
The conditions of the RfP 
remains unchanged.  
 

125. Clause 5.4.2.3; 
5.4.2.5, Section 5 
, TOR 

The consultant shall validate the project 
boundary and demarcation of the site; carry out 
detailed physical site survey 

Past experiences in certain locations were tough due to 
locals disrupting survey activity as well as validation 
impacting on smooth progress/timelines of the project. 
Can DMICDC provide us relevant security during such 
activities?  

 
The conditions of the RfP 
remains unchanged.  
 

126. Clause 5.4.2.4, 
Section 5 , TOR 

Collect information related to Land Use  For the expected Master Plan and Preliminary Design, in 
a brown field area of Ponneri, adequate land use survey 
will be collected achieving not less than 85% accuracy. 
Kindly confirm.  

 
The conditions of the RfP 
remains unchanged. Query 
NA for the RfP. 
 

127. Clause 5.7.1.5, 
Section 5 , TOR 

Preliminary 3 D sketches for design theme Kindly confirm that the expectations are 3D sketches only 
not walk throughs and videos, since there could be many 
such design components. This will have a major time and 
resource implication. Hence clarify.  

The conditions of the RfP 
remains unchanged.  
 

128. Clause 5.7.1.6; 
5.8.1.6, Section 5 
, TOR 

Bulk Metrics on a GIS platform Can you elaborate your expectations on this? We assume 
these are attributes. Can you confirm on the ‘bulk 
metrics’ components? 

The conditions of the RfP 
remains unchanged.  
 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Dharampuri-

Salem Node in Tamil Nadu under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

44 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to Query 

129. 5.7.1 Section 5 , 
TOR 

Three master plan options to be developed and 
presented with details of 5.7.1.1 to 5.7.1.7 

If the 4000 acres of land is contiguous then 3 concepts 
are feasible. If land is not contiguous, then it is not viable 
to prepare 3 CMPs along with 5.7.1.1 to 5.7.1.7. Kindly 
confirm 
 
If the land is contiguous then attending 3 options for 
5.7.1.5 and 5.7.1.6 are too cumbersome. It is suggested 
to amend that 5.7.1.5 and 5.7.1.6 to be attended to only 
after selection /approval of CMP. Kindly confirm.  

The conditions of the RfP 
remains unchanged.  
 

130. Clause 5.8.2.3, 
Section 5 , TOR 

Preparation of Statutory MP shall 
include…..submission of the master plan to the 
SPA or local authority as the case may be for the 
approval of the master plan. Consultant shall 
provide necessary support in carrying out the 
due process requirements of the statutory 
adoption of the master plan. 

Can you elaborate on the necessary support expected 
from the consultant? 

The conditions of the RfP 
remains unchanged.  
 

131. Clause 5.10 
Section 5 , TOR 

To develop GIS database for the entire MP 
operable in an ARCGIS 10.0 format.  

ARCGIS 10.0 is an old version. Can we use the ARCGIS Pro 
to develop the GIS database and submit in ARCGIS Pro 
version? ARCGIS Pro provides greater flexibility and ease 
of use.  

The consultant to use 
latest design softwares 
and versions for design. 

132. Form 4 B 
Page 59 of RFP 
 

Total Cost of Financial Proposal (including GST) We Request you to kindly review and modify to "Total 
Cost of Financial Proposal (including all taxes but 
excluding GST)".GST shall be kept as non-competitive 
price. 

The conditions of the RfP 
remains unchanged.  
 

133. Additional 
Information  

 Source of fund: Kindly clarify the source of fund towards 
the consultancy. 

Consultancy will be funded 
by the client. 
 
The conditions of the RfP 
remains unchanged.  

134. Clause 2.18.1, Proposal Due Date: 20.03.2020 Please provide 3 weeks from the date of issue of the Please refer corrigendum-
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Sub clause 2.7.6 
of RFP 

clarification to queries. Kindly extend the proposal due 
date accordingly 

2 

135. Clause 5.4.2.1 - –  The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. The 
consultant shall procure the data regarding land 
boundaries, topography, land acquisition etc. 
Also, the procurement of the satellite imagery is 
the responsibility of the consultant. If additional 
data is needed, the client will support the 
consultant in terms of procurement of the data 
based on specific request by the consultants. 

Please confirm the modality for claiming cost of topo 
survey and geo-tech investigation is to be borne by the 
consultant or the client. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 

136. Clause 5.4.2 – 
 

 The extent of survey to be carried out cannot be assessed 
at the bidding stage and the same will be covered as part 
of inception report as per RFP requirement. We request 
you to consider that all 
survey costs shall be considered as reimbursable against 
submission of actual bills. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 

137. Clause 5.4.2.1 – 
 

The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. The 
consultant shall procure the data regarding land 
boundaries, topography, land acquisition etc. 
Also, the procurement of the satellite imagery is 
the responsibility of the consultant. If additional 
data is needed, the client will support the 
consultant in terms of procurement of the data 
based on specific request by the consultants. 

We request you to consider that all satellite imagery 
procurement costs shall be considered as reimbursable 
against submission of actual bills. 

Responsibility of procuring 
satellite imagery along 
with its associated cost lies 
with the consultant. 
 
The conditions of the RfP 
remains unchanged. 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Dharampuri-

Salem Node in Tamil Nadu under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

46 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to Query 

138. General  Kindly confirm if the total project area proposed is 
already acquired and under possession of client/ 
stakeholder or if some parts are yet to be acquired. 

The conditions of the RfP 
remains unchanged. 

139. Clause 5.11.3 – 
 

Transportation – Scope of works Please confirm if there are any specific requirements for 
traffic assessment studies using tools like VISSUM or 
equivalent. Also please clarify the extent of traffic study 
area to be considered in terms of km- radius. 

The conditions of the RfP 
remains unchanged 

140. Clause 2.7.3,  
 
 
 
 
Sr. No. 1, Page 25 

Team Leader 
The team leader proposed must be permanent 
full-time employees of the firm. 
 
 
The Team leader should be from the Lead 
member of the consortium. 

We request the esteemed authority to kindly amend the 
clause as: 
The team leader proposed must be permanent full-time 
employees of the firm / resourced key professional from 
outside shall also be allowed. 
And 
The Team leader should be from the any member of the 
consortium. 

The conditions of the RfP 
remains unchanged. 

141. Clause 2.9.4 (a), Experience in preparation of DPR (Detailed 
Project Report) / Preliminary Design Report 
(PDR) for trunk infrastructure of Industrial / 
Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

We request the esteemed authority to kindly amend the 
clause as: Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report (PDR) / PMC 
for trunk infrastructure of Industrial / Residential 
Townships, SEZ’s or Urban Infrastructure Projects spread 
over minimum 5 sq.km area with capital costs more than 
Rs. 500 Crore each on which the construction work has 
started. 
Experience of last ten years will only be considered. 

The conditions of the RfP 
remains unchanged. 

142. Clause 2.9.4 (b), Experience of engineering design of individual 
projects such as arterial / collector / local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 

We request the esteemed authority to kindly amend the 
clause as: 
 
Experience of engineering design / PMC of individual 
projects such as arterial / collector / local roads (typically 
12m to 70m widths) or utility services (water supply, 

Please refer corrigendum-
2 
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plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government / 
Semi Government Agency or private entity 
during last 10 years. 

sewage disposal, drainage network, power supply 
including Transmission and Distribution network, 
including treatment plants) in an urban context with 
capital costs more than Rs. 100 crore each for 
Government / Semi Government Agency or private entity 
during last 10 years. 

143. Clause 2.9.4 (b), Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

We request the esteemed authority to kindly amend the 
clause as: 
 
Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City 
Project of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten 
years will only be considered. 

Please refer corrigendum-
2 

144. Clause a;  Specific experience of the consultants related to 
the Assignment 
The firm should have undertaken / completed 5 
nos. of similar project of Master Planning and 
Preliminary Engineering for various trunk 
infrastructure components. 
The said project experience shall comprise of at 
least three different infrastructure components 
in the last ten years preceding the PDD, will be 
considered for the purpose of qualification. The 
infrastructure components that would be 
considered include: 
Roads 
Water supply 
Sewerage 
Drainage 

We request the esteemed authority to kindly amend the 
statement as: 
The firm should have undertaken / completed 3 nos. of 
similar project of Master Planning and Preliminary 
Engineering for various trunk infrastructure 
components. 
The said project experience shall comprise of at least two 
different infrastructure components in the last ten years 
preceding the PDD, will be considered for the purpose of 
qualification. The infrastructure components that would 
be considered include: 
Roads 
Water supply 
Sewerage 
Drainage 
Integrated solid waste management 

Please refer corrigendum-
2 
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Integrated solid waste management 
Power/Energy 
ICT Infrastructure 
The emphasis will be on relevance of the 
projects to the assignment, size and nature of 
the projects i.e. of comparable size, complexity 
and technical specialty. It includes preparation 
of master plans and DPRs/preliminary 
engineering for industrial estates/ townships/ 
special economic zones / special investment 
zones/ area development plans. Minimum 1 
project should also have the scope related to EIA 
studies and EIA clearance. 
For Eligible Projects, ongoing projects 
completed to 80 percent can be considered. 

Power/Energy 
ICT Infrastructure 
The emphasis will be on relevance of the projects to the 
assignment, size and nature of the projects i.e. of 
comparable size, complexity and technical specialty. It 
includes preparation of master plans and 
DPRs/preliminary engineering for industrial 
estates/townships/ special economic zones / special 
investment zones/ area development plans. Minimum 1 
project should also have the scope related to EIA studies 
and EIA clearance. For Eligible Projects, ongoing projects 
completed to 50 percent can be considered. 

145. Clause No. 
2.18.3; 
Sr. 1); 
 

Team Leader: Should have Master Degree in 
Engineering or Planning and relevant experience 
of at least 10 years as project manager or project 
director for master planning and infrastructure 
design components of large infrastructure 
development projects like Townships, SEZ’s, 
Industrial cities, etc. 
Should have experience of being Team Leader in 
at least 2 earlier similar projects. It is desirable 
to have international experience. 
 
The Team leader should be from the Lead 
member of the consortium. He/She should be a 
permanent employee of the firm. 

Please allow Team Leader from any of the members of 
the consortium. It is requested to modify the condition 
as follows: 
 
“He/She should be a permanent employee of the any 
member of consortium firms” 

The conditions of the RfP 
remains unchanged. 

146. Clause No. 
2.18.3; 

Senior Urban Planner/Senior Master Planner: 
Should be a Postgraduate in urban planning or 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 

The conditions of the RfP 
remains unchanged. 
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Sr. 2); 
 

equivalent degree with relevant experience in 
master planning of integrated industrial 
townships, large campuses involving an 
economic component and mixed housing 
development. At least 5 out of the 15 years’ 
experience should be international experience 
in the planning and design of economic clusters 
or corridors, townships, or campus 
developments. 

a minimum criteria for eligibility by requiring at-least 5 
years of international experience in the planning and 
design of economic clusters or corridors, townships, or 
campus developments. 
Also requested that additional marks should be given for 
international experience in economic 
development planning as the project requires planning 
based on Demand assessment of the proposed economic 
node. For this international experience by way of 
international qualification and project experience should 
be given 1 Marks out of 6 marks for this position. 

147. Clause No. 
2.18.3; 
Sr. 3); 
 

Senior Infrastructure Planning / Engineer: 
Should be a Postgraduate in Infrastructure 
Planning / Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
 
At least 5 out of the 15 years should be 
international experience in Infrastructure 
planning and designing of economic cluster or 
corridors townships or campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 5 
years of international experience in Infrastructure 
planning and designing of economic cluster or corridors 
townships or campus developments. 

The conditions of the RfP 
remains unchanged. 

148. Clause No. 
2.18.3; 
Sr. 4); 
 

Urban Designer: 
Should be a Postgraduate in urban design or 
equivalent degree with relevant experience in 
master planning or urban design of integrated 
industrial townships, large campuses involving 
an economic component and mixed housing 
development. 
 
At least 3 out of the 10 years’ experience should 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 3 
years of international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

The conditions of the RfP 
remains unchanged. 
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be international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

149. Clause 2.7.6;  
 

The last date of submission of Proposal is 
20.03.2020 before 3:00 pm (IST). 

We request the esteemed authority to kindly extend the 
submission date by at least 2 weeks from the date of 
receipt of the clarification. 

Please refer Corrigendum-
2.  

150. Section 2 2.9.4 (a) Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 
(PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ's or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

We request the criteria be amended as Experience in 
preparation of DPR (Detailed Project Report)/ Design /for 
Industrial corridors/ Residential Townships/ Commercial 
buildings/ data centers/hotels, SEZ's, Airports or Urban 
Infrastructure Projects spread over minimum 5 sq.km 
area with capital costs more than Rs. 300 Crore. 
Experience of last 10 years will only be considered. 
It is presumed that Airports/ Metro Projects, Metro 
Viaducts, Elevated Corridors, Flyovers, Rail Flyovers, 
metro stations shall be considered as Urban 
Infrastructure Projects for evaluation subject to the 
meeting the criteria of capital cost and years of 
experience. Please clarify 
It is assumed that the 5 sq. km area under urban context 
is referred to Urban Area. Please clarify Also request to 
amend the number of projects to 1 in all the minimum 
eligibility criteria. 

The conditions of the RfP 
remains unchanged. 

151. Section 2 2.9.4 
(b) 

Experience of engineering design of individual 
projects such as arterial/ collector/ local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 
plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government 

We request the criteria to be amended as 
 
"Experience of engineering design of individual projects 
such as arterial/ collector/ local roads/ rural roads 
(typically 12m to 70m widths), elevated corridor/ 
Bridges/ Flyovers/ Rail Flyovers/ Viaducts or utility 
services (water supply, sewage disposal, drainage 
network, power supply including Transmission and 

The conditions of the RfP 
remains unchanged. 
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/Semi Government Agency or private entity 
during last 10 years. 

Distribution network, including treatment plants) in an 
urban context with capital costs more than Rs. 100 crore 
each for Government/Semi Government Agency or 
private entity during last 15 years". Also request to 
amend the number of projects to 1 in all the minimum 
eligibility criteria. 

152. Section 2 2.9.4 (c) Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, and Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

We request the criteria to amended as 
 
"Experience in preparation of Detailed Master Planning 
of SEZ, Industrial Park, Area Development, Airport, Smart 
City Project of similar nature of atleast 5 sq.km. 
Experience of last ten years will only be considered. At 
least 1 out of the two projects shall be an international 
project. Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. Also request to 
amend the number of projects to 1 in all the minimum 
eligibility criteria. Also request to amend the number of 
projects to 1 in all the minimum eligibility criteria. 

Please refer Corrigendum-
2. 

153. Form 3D Joint venture/consortium participation in 
tender. 

Please kindly specify how many consortium/joint venture 
partners are allowed to participate in the tender. 

Kindly refer Clause 2.6.8 of 
the RfQ cum RfP 
document. 
 
The conditions of the RfP 
remains unchanged. 

154. Section 2 2.9.4 (c) The Team leader should be from the Lead 
member of the consortium. He/She should be a 
permanent employee of the firm 

The Team leader should be a permanent employee 
of the firm 

The conditions of the RfP 
remains unchanged. 

155. Section 2. 
Instructions to 
Consultants  

If the Applicant being a Consortium is qualified 
on the strength of the experience of a member 
which is a foreign company/ entity, requisite key 

Request you to please clarify the minimum number of 
key personnel required to be proposed from that foreign 
company/ entity. 

The conditions of the RfP 
remains unchanged. 
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2.7 Preparation 
of proposal, 2.7.3 
– Point 12 

personnel from that foreign company/ entity 
shall be fielded.  

  

156. Section 2. 
Instructions to 
Consultants  
2.9 Proposal 
evaluation, 
2.9.4 Minimum 
Qualification 
Criteria,  
 
2.9.5 Technical 
Evaluation 
Criteria,  

In Minimum Qualification Criteria - No. of 
Projects asked are 3+3+2 = 8 Projects 
 
Evaluation Criteria - Points mentioned are 25 
(Max. of 5 projects to be submitted) 

The minimum qualification criteria are divided into three 
parts and the no of projects also mentioned. 
 
In the technical evaluation (marking) criteria all are 
clubbed in to one and the maximum no of projects to be 
submitted are mentioned as 5. 
 
The above two clauses are not matching. Can you 
pleaseclarify. 
 

 The conditions of the RfP 
remains unchanged. 
 

157. 2.18 Tentative 
schedule for 
selection process 
2.18.3 
Qualification and 
competence of 
key staff 

3. Senior Infrastructure Planner/ Engineer  
 
Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
At least 5 out of the 15 years should be 
international experience in Infrastructure 
planning and designing of economic cluster or 
corridors townships or campus developments.  

We understand that who has done master’s in 
urban/regional/town planning or civil engineering can 
propose against this position. Please confirm. 
 

The conditions of the RfP 
remains unchanged. 

158. Section 2. 
Instructions to 
Consultants  
2.18.1 Data Sheet  
 

2.7.6  
The last date of Submission of Proposal is 
20.03.2020 before 3:00 pm (IST).  
 
The address for submission of Proposal is,  

In order to submit a competitive and comprehensive 
proposal, involvement of highly experienced experts 
with very specific criteria is required, hence it is 
requested to extend the submission deadline by at least 
4 weeks. 

Please refer corrigendum-
2 
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CEO & Managing Director,  
Delhi Mumbai Industrial Corridor Development 
Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India  

159.  General Query As International projects are needed for qualification and 
technical evaluation and projects are spread across 
different geographic locations and owned by the 
respective offices in the project locations, it will not be 
possible to create consortium with each of those offices. 
Therefore, we request you to kindly allow to use Parent 
Firm Qualification (of which the Bidder is a wholly owned 
subsidiary) for the purpose of Minimum Eligibility and 
Technical Evaluation criteria. 

The conditions of the RfP 
remains unchanged. 
 
 

160. Form 3B: Projects experience without the client certificate 
will not be evaluated 

As internationally, it is not a common practice to get 
completion certificate from the client, most of the 
projects does not have any completion or client 
reference certificates. Therefore request you to kindly 
allow us to show work order or contract and self-
certification by Chief Financial Officer or company 
Secretary or Authorised Signatory of the Firm. 

The conditions of the RfP 
remains unchanged. 

161. Form 3I: Applicant’s experience: 
Projects without the proof of experience from 
client will not be considered for evaluation. 

  

162. 2.9.5 Technical 
Evaluation 
Criteria: 
 

 (a) Specific experience of the consultants 
related to the Assignment The firm should have 
undertaken / completed 5 nos of similar project 
of Master Planning and Preliminary Engineering 
for various trunk infrastructure components. 
The said project experience shall comprise of at 

In line with Clause 2.9.4 Minimum Qualification Criteria, 
please include separate marking criteria for projects 
pertaining: 
a & b) Detailed Project Report/ Preliminary Design 
Report for trunk infrastructure & Engineering design of 
individual projects 

Please refer corrigendum-
2 
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least three different infrastructure components 
in the last ten years preceding the PDD, will be 
considered for the purpose of qualification. The 
infrastructure components that would be 
considered include: 
• Roads 
• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

The emphasis will be on relevance of the 
projects to the assignment, size and nature of 
the projects i.e. of comparable size, complexity 
and technical specialty. It includes preparation 
of master plans and DPRs/preliminary 
engineering for industrial estates/townships/ 
special economic zones / special investment 
zones/ area development plans. Minimum 1 
project should also have the scope related to EIA 
studies and EIA clearance. 
For Eligible Projects, ongoing projects 
completed to 80 percent can be considered. 
(Max. of 5 projects to be submitted) 

c) Preparation of Detailed Master Planning with 
suggested marking criteria as: 
Minimum 2 projects in each criteria subject to a 
maximum of 5 projects together. 

163. Form 3C: Pre-
qualification 
Proposal 

 (Average Annual Turnover of Applicant) 
Certificate from the Statutory Auditor 

Request to consider certificate from Chief Financial 
Officer. 

The conditions of the RfP 
remains unchanged. 

164. 2.1.22 Project 
Office 

Consultant is advised to have their main Project 
Office at at Kochi 

Request to allow us to submit an undertaking to establish 
a project office within 60 days on successful award of the 
project. 

The conditions of the RfP 
remains unchanged. 
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165.  9. A CV shall be summarily rejected if the 
educational qualification of the key personnel 
proposed does not match with the requirement 
as given in the RFQ CUM RFP. 

As sometimes degrees provided by International 
universities are not similar to each other, kindly allow 
equivalent educational qualifications for the respective 
positions 

The conditions of the RfP 
remains unchanged. 

166.  11. The Applicant should form a Joint Venture/ 
Consortium with his Associate in case he wants 
to submit the proposal using the experience/ 
strength of his Associate 

We request you to kindly allow to use Parent Firm 
Qualification (of which the Bidder is a wholly owned 
subsidiary) for the purpose of Pre-Qualification and 
Technical evaluation 

 
The conditions of the RfP 
remains unchanged. 
 

167. 2.18.3 
Qualification and 
competence of 
key staff 

Team Leader 
Minimum No. of years of Professional 
Experience: 20 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 15 years 
 

The conditions of the RfP 
remains unchanged. 
 

168.  Senior Urban Planner / Senior Master Planner 
Minimum No. of years of Professional 
Experience: 15 
At least 5 out of the 15 years’ experience should 
be international experience 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 12 years and minimum 
international experience to 3 years 
Or  
Experience in 5 international projects 

The conditions of the RfP 
remains unchanged. 
 

169.  Senior Infrastructure Planner/ Engineer 
Minimum No. of years of Professional 
Experience: 15 
At least 5 out of the 15 years’ experience should 
be international experience 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 12 years and minimum 
international experience to 3 years 
Or  
Experience in 5 international projects 

The conditions of the RfP 
remains unchanged. 
 

170.  Urban Designer 
Minimum No. of years of Professional 
Experience: 10 
At least 3 out of the 10 years’ experience should 
be international experience 

Requesting to kindly modify the minimum international 
experience to 2 years 
Or  
Experience in 3 international projects 

The conditions of the RfP 
remains unchanged. 
 

171.  Structural Engineer 
(Roads and bridges) 
Minimum No. of years of Professional 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions of the RfP 
remains unchanged. 
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Experience: 15 
172.  Transportation / Roads Expert 

Minimum No. of years of Professional 
Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions of the RfP 
remains unchanged. 
 

173.  Transportation Planner 
Minimum No. of years of Professional 
Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions of the RfP 
remains unchanged. 
 

174. Section 2. 
Instructions to 
Consultants  
2.7 Preparation 
of proposal, 
2.7.3 – Point 12,  
Page 11 

If the Applicant being a Consortium is qualified 
on the strength of the experience of a member 
which is a foreign company/ entity, requisite key 
personnel from that foreign company/ entity 
shall be fielded.  

Request you to please clarify the minimum number of 
key personnel required to be proposed from that foreign 
company/ entity. 
 

The conditions of the RfP 
remains unchanged. 

175. Section 2. 
Instructions to 
Consultants  
2.9 Proposal 
evaluation, 
2.9.4 Minimum 
Qualification 
Criteria,  
Page 16 
 
2.9.5 Technical 
Evaluation 
Criteria, Page 17 

In Minimum Qualification Criteria - No. of 
Projects asked are 3+3+2 = 8 Projects 
 
 
 
 
 
Evaluation Criteria - Points mentioned are 25 
(Max. of 5 projects to be submitted) 

The minimum qualification criteria are divided into three 
parts and the no of projects also mentioned. 
 
In the technical evaluation (marking) criteria all are 
clubbed in to one and the maximum no of projects to be 
submitted are mentioned as 5. 
 
The above two clauses are not matching. Can you please 
clarify. 
 

The conditions of the RfP 
remains unchanged. 

176. 2.18 Tentative 
schedule for 
selection process 

3. Senior Infrastructure Planner/ Engineer  
Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with 

We understand that who has done master’s in 
urban/regional/town planning or civil engineering can 
propose against this position. Please confirm. 

The conditions of the RfP 
remains unchanged. 
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2.18.3 
Qualification and 
competence of 
key staff 
Page 25 

relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
At least 5 out of the 15 years should be 
international experience in Infrastructure 
planning and designing of economic cluster or 
corridors townships or campus developments.  
 

 

177. Section 5. Terms 
of Reference 
Background 
Page 62 

Delhi Mumbai Industrial Corridor Development 
Corporation Ltd (DMICDC) is undertaking the 
activities related to Preparation of Detailed 
Master Plan and Preliminary Design Report for 
Integrated Manufacturing Cluster (IMC) at 
Dharampuri-Salem Node in Tamil Nadu under 
Extension of Chennai Bengaluru Industrial 
Corridor (CBIC) to Kochi via Coimbatore. An area 
of approximately 4000 acres has been 
demarcated for the development of the 
Integrated Manufacturing Cluster (IMC) 
Dharampuri-Salem Node in Tamil Nadu. 

Request you to please clarify whether the land is in 
possession of Local Government/DMICDC. 
 
 

Please refer Annexure-A of 
corrigendum-2 for project 
details and terms of 
reference 

178. Section 2.  
Instructions to 
Consultants  
2.18.1 Data Sheet  
Page 22 

2.7.6  
The last date of Submission of Proposal is 
20.03.2020 before 3:00 pm (IST).  
 
The address for submission of Proposal is,  
CEO & Managing Director,  
Delhi Mumbai Industrial Corridor Development 
Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India  

In order to submit a competitive and comprehensive 
proposal, involvement of highly experienced experts 
with very specific criteria is required, hence it is 
requested to extend the submission deadline by at least 
4 weeks. 

Please refer corrigendum-
2 

 


