

Selection of Consultant for Preparation of Detailed Project Report for Multi Modal Logistics Hub (MMLH) and Multi Modal Transport Hub (MMTH) at Greater Noida in Uttar Pradesh under DMIC Project

S.No	Original Clause	Revised Clause
1.	<p>Clause 2.9.4 (A)</p> <p>Experience of preparation of DPR's/Detailed Master Plans including Business Plans for SEZ's/FTWZ's/MMLH/SEZ's/ICD's etc. with project cost of Rs.500 crores in the last 10 years.</p> <p>The emphasis will be on relevance of the projects to the nature of assignment, cost, size and scope of work carried out by the consultant i.e. comparable size, complexity, technical speciality and key components of the projects will be considered.</p>	<p>Clause 2.9.4 (A)</p> <p>Experience of preparation of DPR's/Detailed Master Plans including Business Plans for SEZ's/FTWZ's/MMLH/SEZ's/ICD's etc. with project cost of Rs.250 crores in the last 10 years.</p> <p>The emphasis will be on relevance of the projects to the nature of assignment, cost, size and scope of work carried out by the consultant i.e. comparable size, complexity, technical speciality and key components of the projects will be considered.</p> <p>Only projects which have been completed more than 80% and payments have been received will be considered for evaluation. The Bidder can provide completion certificate issued by Client for the completed projects or for projects with more than 80% completion. The bidder can also provide Work Order or Contract Agreement along with verified payment receipts specifying that more than 50% of the total professional fees has been received by the bidder for the project.</p>
2.	<p>Clause 2.9.4 (B)</p> <p>Experience of preparation of DPRs/Detailed Master Plan for Transport Hubs/Depots/Railway Yards etc. in last 10 years with project cost of Rs.500 crores in the last 10 years.</p>	<p>Clause 2.9.4 (B)</p> <p>Experience of preparation of DPRs/Detailed Master Plan for Transport Hubs/Depots/MRTS/RRTS/Railway Depots/Railway Yards etc. in last 10 years with project cost of</p>

Selection of Consultant for Preparation of Detailed Project Report for Multi Modal Logistics Hub (MMLH) and Multi Modal Transport Hub (MMTH) at Greater Noida in Uttar Pradesh under DMIC Project

	<p>The emphasis will be on relevance of the projects to the nature of assignment, cost, size and scope of work carried out by the consultant i.e. comparable size, complexity, technical speciality and key components of the projects will be considered.</p>	<p>Rs. 250 crores in the last 10 years.</p> <p>The emphasis will be on relevance of the projects to the nature of assignment, cost, size and scope of work carried out by the consultant i.e. comparable size, complexity, technical speciality and key components of the projects will be considered.</p> <p>Only projects which have been completed more than 80% and payments have been received will be considered for evaluation. The Bidder can provide completion certificate issued by Client for the completed projects or for projects with more than 80% completion. The bidder can also provide Work Order or Contract Agreement along with verified payment receipts specifying that more than 50% of the total professional fees has been received by the bidder for the project.</p>
3.	<p>Clause 2.7.3 The key personnel proposed must be permanent full time employee of the firm. Sub-consultants who are not employed by the firm will not be acceptable as key staff.</p>	<p>Clause 2.7.3 The team leader proposed must be the full time employee of the firm. At the time of bid submission, the applicant must submit an undertaking that rest of the key personnel will be made available for entire project duration and during contract execution, all key personnel shall be full time employees of the firm.</p>
4.	<p>Clause 2.7.11 The key personnel proposed must be full time</p>	<p>The team leader proposed must be the full time employee of the firm.</p>

Selection of Consultant for Preparation of Detailed Project Report for Multi Modal Logistics Hub (MMLH) and Multi Modal Transport Hub (MMTH) at Greater Noida in Uttar Pradesh under DMIC Project

	employees of the firm.	At the time of bid submission, the applicant must submit an undertaking that rest of the key personnel will be made available for entire project duration and during contract execution, all key personnel shall be full time employees of the firm.
5.	Form 3B Projects without the proof of experience from respective client will not be considered.	Only projects which have been completed more than 80% and payments have been received will be considered for evaluation. The Bidder can provide completion certificate issued by Client for the completed projects or for projects with more than 80% completion. The bidder can also provide Work Order or Contract Agreement along with verified payment receipts specifying that more than 50% of the total professional fees has been received by the bidder for the project.
6.	Form 3I Projects without the proof of experience from client will not be considered for evaluation.	Only projects which have been completed more than 80% and payments have been received will be considered for evaluation. The Bidder can provide completion certificate issued by Client for the completed projects or for projects with more than 80% completion. The bidder can also provide Work Order or Contract Agreement along with verified payment receipts specifying that more than 50% of the total professional fees has been received by the bidder for the project.
7.	Clause 2.9.5 Technical Evaluation Criteria Specific experience of the Firm (A1) The firm should have completed similar projects	Clause 2.9.5 Technical Evaluation Criteria Specific experience of the Firm (A1) The firm should have completed similar projects

Selection of Consultant for Preparation of Detailed Project Report for Multi Modal Logistics Hub (MMLH) and Multi Modal Transport Hub (MMTH) at Greater Noida in Uttar Pradesh under DMIC Project

<p>as mentioned in clause 2.9.4 (a) in last 10 years. The emphasis will be on relevance of the projects to the nature of assignment, cost, size and scope of work performed by the consultant i.e. of comparable size, complexity, technical speciality and key components of the projects.</p> <p>(A2) The firm should have completed similar projects mentioned in clause 2.9.4 (b) during last 10 years preceding the PDD.</p>	<p>as mentioned in clause 2.9.4 (a) in last 10 years. The emphasis will be on relevance of the projects to the nature of assignment, cost, size and scope of work performed by the consultant i.e. of comparable size, complexity, technical speciality and key components of the projects.</p> <p>Minimum number of projects: 3</p> <p>(A2) The firm should have completed similar projects mentioned in clause 2.9.4 (b) during last 10 years preceding the PDD.</p> <p>Minimum number of projects: 3</p> <p>Only projects which have been completed more than 80% and payments have been received will be considered for evaluation. The Bidder can provide completion certificate issued by Client for the completed projects or for projects with more than 80% completion. The bidder can also provide Work Order or Contract Agreement along with verified payment receipts specifying that more than 50% of the total professional fees has been received by the bidder for the project.</p>
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Selection of Consultant for Preparation of Detailed Project Report for Multi Modal Logistics Hub (MMLH) and Multi Modal Transport Hub (MMTH) at Greater Noida in Uttar Pradesh under DMIC Project

8.	<p>Clause 2.7.3 (x) The Applicant should form a Joint Venture/ Consortium with his Associate in case he wants to submit the proposal using the experience/ strength of his Associate.</p>	<p>Clause 2.7.3 (x) The Applicant should form a Joint Venture/ Consortium with his Holding/Subsidiary/ Associate in case he wants to submit the proposal using the experience/ strength of his Holding/Subsidiary/ Associate.</p>
9.	<p>Clause 2.9.4 © Average annual turnover from consultancy services: Latest audited financial statements available for last 3 years need to be provided. 50 Crore</p>	<p>Clause 2.9.4 © Average annual turnover from consultancy services: Latest audited financial statements available for last 3 years need to be provided. 20 Crore</p>
10.	<p>Project Manager cum PPP Expert Should be Post Graduate degree or diploma in Management or equivalent qualification from a reputed institute. A minimum of total 10 years of experience in Infrastructure projects is required. Experience of at least 4 large infrastructure projects/ program of similar nature at senior level in advising Central or State Governments on suitable commercial format (PPP/EPC/VGF etc.).</p>	<p>Project Manager cum PPP Expert Should be Post Graduate degree or diploma in Management or equivalent qualification from a reputed institute. A minimum of total 10 years of experience in Infrastructure projects is required. Experience of at least 4 large infrastructure projects/ program of similar nature at senior level in advising Central or State Governments on suitable commercial format (PPP/EPC/VGF etc.). One out of 4 projects should have been implemented in India.</p>
11.	<p>Added fresh</p>	<p>Environmental Expert Should have Masters in Environmental Engineering. He/She should have Relevant experience of at least 15 years in conducting EIA studies for large projects like Townships, SEZ's, Industrial cities, Regional EIA etc.</p>

Selection of Consultant for Preparation of Detailed Project Report for Multi Modal Logistics Hub (MMLH) and Multi Modal Transport Hub (MMTH) at Greater Noida in Uttar Pradesh under DMIC Project

12.	<table border="1"> <thead> <tr> <th style="text-align: center;">S. No.</th> <th style="text-align: center;">Key Staff</th> <th style="text-align: center;">Marks</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">1.</td> <td>Team Leader-cum-Infrastructure Expert</td> <td style="text-align: center;">12</td> </tr> <tr> <td style="text-align: center;">2.</td> <td>Railways-cum-Logistics Expert</td> <td style="text-align: center;">10</td> </tr> <tr> <td style="text-align: center;">3.</td> <td>Project Manager-cum-PPP Expert</td> <td style="text-align: center;">8</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>Financial Expert</td> <td style="text-align: center;">5</td> </tr> <tr> <td style="text-align: center;">5.</td> <td>Urban Planner</td> <td style="text-align: center;">5</td> </tr> <tr> <td style="text-align: center;">6.</td> <td>Market Analyst-cum-Economist</td> <td style="text-align: center;">5</td> </tr> <tr> <td style="text-align: center;">7.</td> <td>Civil Engineer</td> <td style="text-align: center;">5</td> </tr> <tr> <td></td> <td>Total Maximum Marks</td> <td style="text-align: center;">50</td> </tr> </tbody> </table>	S. No.	Key Staff	Marks	1.	Team Leader-cum-Infrastructure Expert	12	2.	Railways-cum-Logistics Expert	10	3.	Project Manager-cum-PPP Expert	8	4.	Financial Expert	5	5.	Urban Planner	5	6.	Market Analyst-cum-Economist	5	7.	Civil Engineer	5		Total Maximum Marks	50	<table border="1"> <thead> <tr> <th style="text-align: center;">S. No.</th> <th style="text-align: center;">Key Staff</th> <th style="text-align: center;">Marks</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">1.</td> <td>Team Leader-cum-Infrastructure Expert</td> <td style="text-align: center;">10</td> </tr> <tr> <td style="text-align: center;">2.</td> <td>Railways-cum-Logistics Expert</td> <td style="text-align: center;">8</td> </tr> <tr> <td style="text-align: center;">3.</td> <td>Project Manager-cum-PPP Expert</td> <td style="text-align: center;">7</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>Financial Expert</td> <td style="text-align: center;">5</td> </tr> <tr> <td style="text-align: center;">5.</td> <td>Urban Planner</td> <td style="text-align: center;">5</td> </tr> <tr> <td style="text-align: center;">6.</td> <td>Market Analyst-cum-Economist</td> <td style="text-align: center;">5</td> </tr> <tr> <td style="text-align: center;">7.</td> <td>Civil Engineer</td> <td style="text-align: center;">5</td> </tr> <tr> <td style="text-align: center;">8.</td> <td>Environmental Expert</td> <td style="text-align: center;">5</td> </tr> <tr> <td></td> <td>Total Maximum Marks</td> <td style="text-align: center;">50</td> </tr> </tbody> </table>	S. No.	Key Staff	Marks	1.	Team Leader-cum-Infrastructure Expert	10	2.	Railways-cum-Logistics Expert	8	3.	Project Manager-cum-PPP Expert	7	4.	Financial Expert	5	5.	Urban Planner	5	6.	Market Analyst-cum-Economist	5	7.	Civil Engineer	5	8.	Environmental Expert	5		Total Maximum Marks	50
S. No.	Key Staff	Marks																																																									
1.	Team Leader-cum-Infrastructure Expert	12																																																									
2.	Railways-cum-Logistics Expert	10																																																									
3.	Project Manager-cum-PPP Expert	8																																																									
4.	Financial Expert	5																																																									
5.	Urban Planner	5																																																									
6.	Market Analyst-cum-Economist	5																																																									
7.	Civil Engineer	5																																																									
	Total Maximum Marks	50																																																									
S. No.	Key Staff	Marks																																																									
1.	Team Leader-cum-Infrastructure Expert	10																																																									
2.	Railways-cum-Logistics Expert	8																																																									
3.	Project Manager-cum-PPP Expert	7																																																									
4.	Financial Expert	5																																																									
5.	Urban Planner	5																																																									
6.	Market Analyst-cum-Economist	5																																																									
7.	Civil Engineer	5																																																									
8.	Environmental Expert	5																																																									
	Total Maximum Marks	50																																																									
13.	Last date of submission of proposals	Last date of submission of proposals: 3 rd October, 2016 3:00 PM																																																									